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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 NOTICE INVITING E – TENDER     [ 2 BOT - 2 ENVELOPE OPEN TENDER] 

Item rate tenders are hereby invited through e – tendering portal for the work of “Renovation of Sfurti 

Shed at CSIR-CIMAP, Lucknow.” from contractors of appropriate class, who have working 

experience at least five years in CSIR/Central/State Govt./Autonomous Bodies/Institutions/Hospitals in similar 

work. Tenderers should have successfully completed at least three works amounting to 40% (Rs. 6.93 lakhs) or 

two works of 50% (Rs 8.66 lakhs) or at least one work amounting to 80% (Rs. 13.86 Lakhs) value of 

estimated cost or above in single contract during the last five years ending on18.08.2023.  

 

“The value of executed works shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum, calculated from the date of completion to the last date of 

submission of bid”. 

 The tendering process is on line at e - portal URL address http://etender.gov.in/eprocure.  
Sl.n

o 

Tender no. Estimated cost 

 

 

(Rs) 

Duration of 

contract 

Earnest 

money 

deposit 

(Rs) 

Publish 

date 

Bid document 

downloaded / 

Sale Start date 

Bid 

submission 

end date 

Bid 

opening 

date 

1. 68_066/857/2023
-MP (Works) 
 

 

17,31,984.00 based 

on CPWD DSR-

2021 including 

G.S.T and all taxes.  

90 days 34,640.00 18.08.2023 18.08.2023 07.09.2023 08.09.2023 

Duration of contract will be for 90 days.  

1. Tenders fee of Rs590.00 (including GST @18%) non-refundable will required to be paid offline in the 

form of Demand Draft/ Pay order from nationalized bank drawn in favor of Director, CIMAP, Luck 

now. The scanned copy of tender fee and earnest money must be uploaded and original be dropped in 

tender box placed in the room of Section officer (Works) CSIR-CIMAP, Lucknow- 226015 latest by the 

last date of submission of bid. The details of Demand Draft / any other accepted instruments, physically 

sent, should tally with the details available in the scanned copy and the data entered during bid submission 

time. 

(Junior Engineer) 

Chairman (ES&EM) 

S.O (Works)/ COA / A.O 
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Two (2) envelopes shall be submitted through on line at CPP –portal by the bidder as per the 

following schedule: 

CRITICAL DATA SHEET 

Publish date  18.08.2023, 16:30 hrs. 

Bid document downloaded / Sale Start date   18.08.2023, 17:30 hrs. 

Clarification start date 18.08.2023, 17:30 hrs. 

Clarification end date 07.09.2023, 11:00 hrs. 

Bid submission start date 18.08.2023, 17:30 hrs. 

Bid submission end date 07.09.2023, 17:00 hrs. 

Last date and time of submission of original Demand 

Draft against EMD,  tender fee & Unconditional 

acceptance (as annexure –VII on page no. 52) of 

CSIR – CIMAP tender Conditions 

07.09.2023, 10:00 hrs. 

Bid opening date (Envelope – I) 08.09.2023, 17:00 hrs. 

Bid opening date (Envelope – II) To be intimated Later on through CPP Portal. 

Tender fee Rs 590.00 (including GST @18%) drawn in favor of 

Director, CIMAP, Lucknow. 

EMD Rs.34,640.00 in the form of Demand Draft/ Pay order 

from Nationalized bank drawn in favor of Director, 

CIMAP, Lucknow. 

The Tenderer shall submit their application only at CPP Portal https://etenders.gov.in/eprocure/app. Tenderer 

/Contractor are advised to follow the instructions provided in the tender document for on line submission of bids. 

Tenderer are required to upload the digitally signed file of scanned documents may be scanned with 100 dpi with 

black and white option which helps in reducing size of the scanned document. 

                                                                                                                                           

                                                                                                                                                                     (Jr. Engineer) 

 

 Chairman (ES&EM)                                               

  S.O(Works)/ COA / A.O                                         

 

 

https://etenders.gov.in/eprocure/app
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Uploading of application in location other than specified above shall not be considered. Hard copy of application shall 

not be entertained. 

 

Envelope - I : Technical bid - Qualification requirements of Contractor/ Firm (Uploaded by the contractors/ 

firms) and may be submitted in “Tech Bid  Folder” in Technical bid / attachments section of e-tendering portal 

containing scanned copy of the following documents…   

 

i. Tender fees of Rs 590.00 (including GST @18%)   

ii. Earnest money deposit (EMD) of value Rs34,640.00 (Rs. Thirty Four Thousand Six Hundred Forty only)  

iii. Unconditional acceptance of CSIR – CIMAP tender conditions (As Performa given on page no. 50, 

Annexure – VI of tender document).    

iv. Requisite experience proof along with certificate regarding satisfactory completion of work. Certificate should 

show the nature of work done, value of work, date of start, date of completion as per agreement, actual date of 

completion and satisfactory completion of work. 

v. Copy of pan card. 

vi. Registration certificate under G.S.T. 

vii. Tender documents except pries bid. 

viii. Valid Character certificate from District Magistrate or in the form of an original Affidavit on the stamp paper of 

Rs.100/- to the effect that the contractor/firm has not been blacklisted by any Govt. deptt /CSIR as also that there is 

no criminal case pending against the firm/contractor in any court of Law  

ix. A copy of partnership deed, in case of partnership firms. 

X         Valid ‘A’ class Electrical License of the contractor / sub- contractor (issue by Electric Safety Department) 

x. Undertakings to be given by the contractors: 

 

- That the bidder is registered under GST and compliant of GST provision. 

- In case of non-Compliance of GST provisions and blockage of any input credit, the bidder shall be responsible 

to indemnify CSIR – CIMAP. 

- That all input credits have been passed on to CSIR – CIMAP by the bidder. 

The intimation regarding acceptance / rejection of their bids will be intimated to the contractors/ firms through e-

tendering portal.  

 

(Jr. Engineer) 

 

Chairman (ES&EM) 
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S.O (Works)/ COA / A.O 

 

Envelope – II:  The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, 

open it and complete the white colored (unprotected) cells with their respective financial quotes 

and other details (such as name of the bidder). No other cells should be changed. Once the details 

have been completed, the bidder should have save it and submit it online, without changing the 

file name. If the BOQ file is found to be modified by the bidder, the bid will be rejected.   

2. Original EMD, Tender fees, hard copy of signed Unconditional acceptance (as annexure –VI 

on page no. 50) of CSIR – CIMAP tender Conditions to be sent to the Administrative officer, 

Central Institute of Medicinal and Aromatic Plants, Post Office - CIMAP, Lucknow-226015 and 

should reach before the date & time mentioned in CRITICAL DATA SHEET. Tender of the 

Tenderer whose EMD, Tender fees and unconditional acceptance of CSIR – CIMAP Tender 

conditions are not received by the time of the opening of pre-qualification of tender then their tenders 

will be summarily rejected. Any postal delay will not be entertained.  

 

3. Bids opening process are as under: 

- Envelope –I : Technical bid opening date shall be as mentioned in CRITICAL DATA 

SHEET  Containing documents of pre-qualification bid (uploaded by the Contractor/ firms) 

shall be opened as per CRITICAL DATA SHEET.  The intimation regarding acceptance/ 

rejection of their bids will be intimated to the contractors / firms through e- tendering portal. 

If any clarification is needed from the bidder about the deficiency in his uploaded 

documents in Envelope–I, he will be asked to provide it through CPP Portal. The bidder 

shall upload the requisite clarification / documents within time specified by CSIR-CIMAP, 

failing which tender will be liable for rejection. 

- Envelope-II:  The financial bids of the Contractor/firms found to be meeting the qualifying 

requirements and technical criteria shall be as per CRITICAL DATA SHEET. (Depending 

upon Technical bid evaluation, the date shall be intimated through CPP Portal).   
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4.  The Council of Scientific and Industrial Research does not bind itself to accept the lowest tender 

and reserves to itself the authority to reject any or all of the tenders received without assigning any 

reasons. 

 

5.  Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection on the same ground. 

 

6.   Tenders incorporating additional conditions are liable to be rejected. 

 

7.   The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 

inclusive). He shall also intimate the names of persons who are working with him in any capacity 

or subsequently employed by him and who relatives are as mentioned above. 

 NOTE: A person shall be deemed to be relative or another if, and only if  (a) they are members of 

a Hindu undivided family or  (b)  they are husband and wife; or the one is related to other in the 

following manner ;Father, Mother (including step mother), son (including step son), son’s wife, 

Daughter (including step daughter) father’s, son’s wife, son’s daughter, son’s daughter’s husband, 

daughter’s son’s wife, daughter’s daughter, daughter’s husband, Brother (including step brother), 

Brother’s wife sister (including step sister), sister’s husband. 

   

8.  Earnest money is liable to be fore failed, if the contractor selected for the work fails to send 

necessary stamp paper or to sign the formal agreement within seven days from the date of 

intimation to that effect to him or fails to start the work within seven days from date of 

commencement given in the work order. 

 

9. Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are 

liable to rejection. 

 

10. Contractors must quote for all the items of the schedules together otherwise their tenders are likely 

to be treated as incomplete. The building contractor, if he is himself not a registered Sanitary 

contractor/electrical contractor will have to get sanitary work/electrical work done through 

licenced plumber/electrician. The entire work will be given to only one contractor. 

 

11. Except writing rates and amounts contractor(s) should not write any condition or make any 

changes, additions, alterations, and modification, in the printed form of tenders. Contractors who 

are desirous to offer rebate the same should be brought out separately in the covering letter and 

submitted along with the tender. Conditional rebates will not be considered for comparison. 

 

12. Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by 

Tenderers after submission of tender will not be considered, unless the tenderers are called by the 

departments to make the same. 
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13. Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if 

so agreed to by both the parties. 

 

14. Tenderers must brief PERT/BAR CHART along with their tender showing how they would 

complete the work in the prescribed time. After the award of the work, the successful tenderer will 

submit a detailed CPM+PERT CHART of the entire work within a period of one month from the 

date of signing of the agreement. The detailed chart thus prepared and accepted by the Department 

shall from part of the agreement between the parties. 

 

15. After award of work, the successful tenderer will have to submit names and qualifications with 

details of experience of the supervisory staff to be deputed for the work. He should also 

communicate changes if any, in names so communicated. He should also give list of the major 

tools and plants to be deployed for work. 

 

16.   In case of discrepancy in English and Hindi version, English version shall prevail. 

  

17. The Employer does not bind himself to accept the lowest or any tender and reserves to himself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rates quoted. 

 

18. The tenderer shall quote rates both in figures and words. He shall also workout the amount for 

each item of work and writes in both figures and words. On check if there are differences 

between the rates quoted by the tenderer in words and in figures or in the amount worked out by 

him, the following procedure shall be followed. 

 

(i)  When there is difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the tenderer shall be taken as correct. 

 

(ii)  When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall 

be taken as correct. 

 

(iii)  When the rate quoted by the tenderer in figures and in words tallies but the amount is not 

worked out correctly the rate quoted by the tenderer shall be taken as correct and not the 

amount. 

 

19. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in 

any way influence his tender from the Engineer as no claim whatsoever will be entertained for 

any alleged ignorance thereof. 
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20. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition 

in regard to accessibility of site, nature and extent of ground, working condition of site and 

locality including stacking of materials, installations of tools and plants (T & P) etc., conditions 

affecting accommodations and movement of labour etc. required for the satisfactory execution of 

the work contract. No claim whatsoever on such account shall be entertained by the Employer in 

any circumstances. 

 

21. Earnest money will be forfeited if the contractor fails to commence the work as per letter of 

award.  

 

22. Expect writing rates and amount, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications in the printed form of tenders. Tenderers who 

are desirous to offer rebate the same should be brought out separately in the covering letter and 

submitted along with the tender. 

 

23. Some of the provisions of General Conditions of Contract are given below. Interpretation 

however shall be as given in the General Conditions of Contract. 

 

(a) Defects Liability Period: Twelve months from the date of completion as certified by the 

Employer. 

 

(b) Minimum Value of Work for the Intermediate Certificate: Rs1.65 Lakhs (Rupees One 

Lakh sixty-five thousand only). Intermediate certificate for a lesser amount can be admitted 

for payment at the discretion of the Engineer. 

 

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of 5% of the tenderer value of work. In addition, the 

contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance Security within the period prescribed for commencement of work in 

the letter of award issued to him. 

 

(d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide 

on the cost of whole work as shown in the agreement, for every week that the work remains 

uncommented or unfinished or due quantity of work remains incomplete after the proper 

dates. Compensation to be paid shall not exceed ten percent of the estimated cost of the work 

as shown in the agreement. 
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24.  Schedule showing approximate quantity of materials to be supplied by the Employer under 

Clause: 6 of the General Conditions of Contract for works contracted to be executed and to rates 

at which they are to be charged for. 

 

  
Rates at which the material will be charged 

to the contractor 
Place of Delivery 

   
Stores, (NAME OF THE 

LABORATORY) 

Particulars Approx.     

of materials Qty.  Rs.   

  Unit (Figures)   

    Rupees  

1. Cement  
 

CONTRACTOR'S SUPPLY 
 

2. Steel      

 

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer before 

he submits the tender. 

 

25. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security 

/surveillance and building management systems, technical (covering also general conditions 

and commercial terms) and financial offers will be given separately in two sealed covers. 

 

26. This tender document will part of the agreement. 

 

 

27. Director CSIR – CIMAP reserves the right to reject any or all the bids without assigning any 

reason thereof. 
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APPENDIX 

 

Defects liability period 12 months from the date of virtual completion 

as certified by the Employer. 

 

Time for completion  60 days from the date of start as given in work 

order 

 

Minimum value of work for Interim payment. 1.65 Lakhs or less as per Discretions of 

Engineer-In-charge, but not more than one 

running payment per month. 

 

Earnest money to be deposited with the tender Rs34,640.00 (Rs. Thirty Four Thousand Six 

Hundred Forty only)  

 

RETENTION MONEY FOR INTERIM PAYMENTS 

SECUERITY DEPOSIT (SEE SPECIAL CONDITIONS) 

 

i) Earnest Money: Rs34,640.00 (Rs. Thirty Four Thousand Six 

Hundred Forty only)  

ii) Subsequent retention inclusive of earnest 

money deposited at the time of submitting the 

tender 

A sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of 

the contractor till the sum along with the sum 

already deposited as earnest money, will 

amount to security deposit of 5% of the 

tendered value of the work. In  addition, the 

contractor shall be required to deposit an 

amount equal to 5% of the tendered value of 

the contract as Performance Security within 

the period prescribed for commencement of 

work in the letter of award issued to him 
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Modified terms of refund of security deposit are as under: (These supersede the 

conditions given ales where in the tender documents) 

 

 

 

 

The refund of the security deposit shall be made only after the defect liability period is over and 

the final bill is paid as per provision of contract, no interim refund of any percentage of security 

deposit is admissible. 

 

 

 

Period of submitting of final   : Two months from the date of virtual 

bill by the contractor     completion 

 

 

CEMENT AND STEEL Arranged by Contractor as per contract 

provision. 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT MADE AT ___________________this _____________  day of 

______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society 

registered under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which 

expression shall include its successor and assignees and authorized officers of the Society) of the one 

part and____________________ trading in the name and style of _____________ (herein after 

referred to as the contractor(s) which expression shall include his/ their respective heirs, executors, 

administrators and permitted assignees) of the other part. 

 

WHEREAS the Employers is desirous of getting the work of ………………………………done and 

has caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 

 

AND Whereas the said specifications and the schedule of quantities and other documents have been 

signed by on behalf of the parties. 

 

Now it is hereby agreed and declared by and between the parties hereto as follows: 

 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall 

upon and subject to the conditions hereinafter contained executed and complete, the work at the 

rates specified in the attached schedule of quantities and with such materials as are provided for 

and in accordance in all respect with specifications, designs, drawings and instructions in 

writing. Time for carrying out the work will be 30 days and the date of commencement be 

reckoned from the tenth day of issue of award letter. 

 

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the 

items and in the manner specified in the said conditions. 

 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

 

(i) General Conditions of Contract Page No __________  to _________.  

 

(ii) Special Conditions Page No ___________ to _______.  
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(iii) Additional Conditions Page No_________ to  __________ . 

(iv) Indenture for Secured Advance Page No ________ to __________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to 

_______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 

 

In witness whereof the parties hereto have set their respective hands the day and year in above written.  

 

Signed by, for and on behalf of Employers _________________________________  

 

In the presence of 

(1)  _____________________           (2) _________________________. 

 

 

Signed by the said contractor 

In the presence of  

 

 (1)  _____________________           (2) _________________________. 
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GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATION 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 

Conditions and Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

 

 (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 

Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 

acceptance of tender and other documents mentioned in the contents sheet attached hereto and 

including these to which only reference is made herein. 

 

WORK OR WORKS: Shall mean all work or works defined in schedule of quantities, specification 

and such other work or works as the contractor may be entrusted with for carrying out under this 

contract. 

 

EMPLOYER: Shall mean Director-General, CSIR or any officer authorized by Director-General for 

the purpose. . 

 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other 

duties as indicated in the contract. 

 . 

CONTRACTOR (S): Shall mean the individual or Firm or Company, whether incorporated or not. 

Undertaking the work and shall include the legal personal representative or such individual or the 

persons composing such Firm or Company or the successors of such Firm or Company and the 

permitted assignees of such individual or Firm or Firms or Company. 

 

SITE: Shall mean the site of the contract works including any buildings and erections thereon and any 

other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 

contractor's use. 

 

COMPENSATION: Shall mean all sum payable by way of compensation under any of the conditions 

shall be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not any damage sustained, and whether or not any damage shall have been 

sustained. Words imputing persons include firms and corporations; Words imputing the singular only 

also include the plural and vice versa where the context so required. 

 

The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  

scope of  the clauses in any way. 
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2. DRAWINGS AND SPECIFICATIONS 

The Contractor shall execute whole and every part of the work in the most substantial and 

workmanlike manner both as regards material and otherwise in every respect in accordance with the 

specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and 

instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of 

charge one- copy of such specifications and all such designs, drawings and instructions as are not 

included in the printed publications. 

 

2 A.   EARNEST MONEY DEPOSIT (EMD) 

EMD up to the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds 

Rs.10,OOO/- then EMD should be deposited in the shape of DD/PO upto the value of  RS 25 lacs. If 

EMD amount is in excess of Rs 25 lakh then the excess amount over RS 25 lacs can be accepted in the 

form of Bank Guarantee issued by a scheduled bank. 

 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may in 

accordance with the contract be supplied by the Employer) plants, tools, appliance, implements, 

ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents forming 

part of the contract or which may be necessary for the purpose of satisfying or complying to the 

requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 

satisfied together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with means and materials necessary for the purpose of 

setting out works and counting, weighing and assisting in the measurement or examination at any time 

and from time to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer at the expense of the contractor and the expenses may be deducted from any money due to 

the contractor under the contract and I or from his Security Deposit. 

  

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out 

the works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for 

the water at one percent of the total of the work done except on Electrical Work, Air-conditioning 

work and Furniture work. The contractor shall make own arrangement for water connection and laying 

of further pipelines from the source of supply of the Employer. It should be clearly understood that the 

Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on 

the part of the contractor to make alternative arrangement for water at his own cost in the event of any 

temporary breakdown in the water mains so that the progress of work is not held up for want of water.  
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No claim as damages or refund of water charges will be entertained on account of such breakdowns. 

However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-

pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the 

same, but the contractor will make good any damage done to the installations and ensure that the 

quality of water used in the work is conforming to BIS codes and provide for any treatment at his own 

cost. 

 

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water 

for construction purpose only after he has permission of the Employer in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be required to provide necessary 

safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

 

(d)  The Employer on no account shall be responsible for the expenses incurred by the contractor for 

hired ground or water obtained for elsewhere. 

 

(e) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of electric meters, 

switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any 

hindrance caused to other works the contractor shall reroute or remove such temporary lines without 

any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power 

consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which 

would be deducted from the running account bills. However the Employer does not guarantee the 

supply of power and no compensation for any failure or short supply of power shall be entertained. 

 

3 A.  SUFFICIENCY OF TENDER 

 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which 

rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and 

all matters and things necessary for the proper completion and maintenance of the works”. 

 

4. AUTHORITIES, NOTICE & PATENTS 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any 

electricity supply company and authorities with whose systems the structure is proposed to be 

connected, and shall before making any variations from the drawing and specifications that may be  
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Necessitated for so conforming by giving written notice to the Engineer specifying the variations 

proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance 

with this clause involves any extra work not included in this contract, he shall specify these items of 

work and the allowance of extra payment required on their account. 

 

 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 

Authority and pay to such Authority or to. any public office all fees that may be chargeable in respect 

of the works and lodge the receipts with the bill to the Engineer for reimbursement. 

 

5. RATES TO INCLUDE ALL TAXES 

(a)  Rates quoted by the contractor shall include sales tax / VAT, G.S.T , purchase tax, turnover 

tax,  duties, octroi, toll tax, royalties and all other taxes in respect of this contract.  The Employer 

shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies 

payable under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) 

Act; 1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the 

contractor there upon necessarily and properly pays such taxes/ levies the contractor shall be 

reimbursed the amount as per the rules on producing proof of payment so made provided such 

payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding) 

attributable to delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of the Employer and further shall furnish such other information and documents as the 

Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant 

to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer 

that the same is given pursuant to this condition together with all necessary information relating 

thereto. 

6.  MATERIALS  

(a)  If the specifications of schedule of items provide for the use of any material to be supplied by the 

Employer's stores or if it is required that the contractor shall use certain stores to be provided by the 

 Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to 

procure and shall be supplied such materials and stores as are from time to time required to be used by 

him for the purpose of the contract only and value of the materials so supplied at the rates specified in 

the said schedule of materials and of the quantities incorporated in the work may be set of or deducted 
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from any sums then due, or thereafter to become due to the contractor under the 

contract or otherwise or against or from the Security deposit. All materials so supplied to the 

contractor by the Employer shall remain the absolute property of the Employer and the contractor shall 

be the trustee of the materials so supplied procured and the said materials shall not be 

removed/disposed off from the site of the work on any account and shall be at all times open for 

inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, 

storage and safe custody of all materials and against damage due to 'dampness, rain, sun, fires and 

theft and be fully responsible for their storage and maintenance. Any such material unused and in 

perfectly good condition in the opinion of the Employer at the time of the completion of work or 

termination of the contractor or earlier shall be returned to the Employer at a place directed by the 

Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer 

decides not to take back the materials the contractor shall have no claim for compensation on account 

of any such materials supplied to him as aforesaid being unused by him or for any wastage or damage 

to any such materials. 

 

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the 

contractor shall procure the same and complete the work in time after due intimation and approval of 

the Employer. The difference in price (between his procurement price and price shown in the 

schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of compensation/damages shall be 

payable by the Employer. 

 

(c) After completion of the work or on determination/ termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing quantity of 

cement to be used in different items of work provided in current Schedule for the purpose printed by 

CPWD. In case any item is executed for which the standard contents for the consumption of cement 

are not available in the above mentioned statement or cannot be derived from this statement, the same 

shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this 

theoretical quantity of cement shall be allowed a variation up to 3% plus/minus for works estimated 

cost of which as put to tender is not more than Rs.10 lakhs and up to 2% plus/ minus for works 

estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 

actually issued to the contractor and the theoretical quantity including authorized variation if not 

returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision 

of other conditions regarding return of material governing the contract. In the event of its beings 

discovered that the quantity of cement which is less than the quantity ascertained as herein before 

provided (allowing variation on minus side as stipulated above) the cost of quantity of cement not so  

 

Used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 
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(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of 

steel reinforcement structural steel sections (each diameter/ section or category shall be considered 

separately) except that the theoretical quantity of the steel be taken as the quantity required as per 

design or as authorized by the Engineer, including lap pages, plus 3% wastage due to cutting into 

pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

 

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other 

than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various items of work shall 

be calculated on the basis of measurements recorded in the measurement books for the purpose of 

payment and for assessing the Consumption of materials used in the works. Over this quantity a 

variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other 

than under-ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

 

(f) The provisions made above are without prejudice to the right of the Employer to take action against 

the contractor under the conditions of the contract for not doing the work according to the prescribed 

specifications. 

 

(g) “In case of easy availability of approved quality of cement and steel in the open market it will be 

Employer's discretion to make these items as contractor's supply". 

 

7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 

normally required for testing, checking of materials and workmanship as stipulated in the 

specifications and by statutory authority at his own cost. The Employer has the right to appoint the 

testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation 

including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense 

of the contractor and the expenses may be deducted from any money due to the contractor under the 

contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

8. CONTRACTOR'S ENGINEERS/ FOREMAN & WORKMAN 

(a) The contractor shall give all necessary personals superintendence during the execution of the 

(work and as long thereafter as the Engineer may consider necessary until the expiration of the Defects 

Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms 

and as approved by the Engineer whose qualification must conform to the requirement specified by  

 

the Engineer who shall be constantly in attendance of the work while the men are at work. Any 

directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or 
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Foreman or any other authorized agent shall be held to be given to the contractor. 

 

Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor 

shall employ the following technical staff during execution of works  

 

FOR BUILDING AND ROAD WORKS 

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 

(ii)   One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered 

cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

 

(iii)One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less 

than RS.5 Lakhs. 

 

FOR SANITARY AND WATER SUPPLY WORKS  

One qualified diploma holder with experience of not less than 5 years, out of which one year should be 

in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 

FOR ELECTRICAL WORKS 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognized university with an experience of not less than 3 years or a Diploma holder in 

Electrical Engineering with an experience of not less than 7 years when the tendered cost 

of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder in 

Electrical Engineering with experience of not less than 3 years when the tendered cost of 

the work is more than RS.75,000 but less than Rs. 1.5 lakhs. 

 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 

when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 

work is more than Rs.7,500 and less than Rs.37,000. 

 

  In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay reasonable amount not exceeding the amount shown below for each month. of 

default. These recoveries are subject to modification, from time to time by CSIR based on 

CPWD. 
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(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 

(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 

(iii)  In case when a technical Supervisor is required to be employed Rs. 750 

 

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any 

person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent 

or who may in the opinion of the Employer misconduct himself. 

 

9.  ACCESS 

 

(a)  The Engineer, and the Employer or its representatives shall at all reasonable time have free 

access to the works and/or workshops, factories or other places the materials are being 

prepared or constructed for the contract and also to any place where the materials are lying or 

from which they are being obtained and the contractor shall give every facility to them for 

inspection. Except the representatives of statutory authorities and those mentioned above no 

other person shall be allowed on the works at any time without the permission of the Engineer. 

(b)       If any work is to be done at a place other than the site of works, contractor shall obtain written 

permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 

omissions/ additions and/ or substitutions from the originals specifications, drawings, 

designs and written instructions of such alterations, omissions, additions, substitutions shall 

not  invalidates the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to 

do the main work. The rates for such altered, additional or substituted work under this 

clause shall be worked out in accordance with the following provisions in their respective 

order. 

 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the altered, additional, or substituted work at  

 

the same rates as are specified in the contract for the work. 

 

(c) If the rates for the altered, additional, or substituted work are not specifically provided  in 

the contract for the work, the rates will be derived from the rates for a similar class of work 
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as are specified in the contract for the work.  

 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the 

manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working 

days from the date of receipt of the order to carry out the work through notice in writing; 

inform the Engineer of the rate which it is his intention to charge for such class of work, 

supported by analysis of the rate claimed which shall be based on actual cost of work plus 

10% as contractor's profit and overheads except in case of departmental materials for which 

contractors profit and over-heads shall be 2.5%. When such notice has been given, the 

Engineer with1he consent of the Employer may agree to such a rate but if the Engineer 

does not agree to the contractor's rate the Engineer may cancel his order to carry out such 

class of work and arrange to' carry out in such a manner as he may consider advisable. 

 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-

settlement of rates of items falling under the clause.  

 

(f) “DEVIATION LIMITS” 

Building work     30% 

Maintenance/emergency woks  50% 

Foundation works   100% 

Services works    30% 

 

11. Faulty Materials, Workmanship & Defects after Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and 

work which in his opinion are not in accordance with specifications and in case of default, 

the Engineers shall be at liberty to employ other persons to remove the same without being 

answerable or accountable for any loss or ,damage that may happen or arise to such 

materials to be substituted thereof and in case of default the Engineer may cause the same 

to be supplied and all costs which may attend such removal and/ or substitution are to be 

borne by the contractor. 

 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination 

that any work has been executed with unsound, imperfect, or unskillful workmanship or  

 

with materials of any inferior description, or that any materials or articles provided by him 

for the execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, any defects, shrinkage or other faults which 

may appear within the defects liability period of 12 months from the date of completion 
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arising in the opinion of the Engineer, the contractor shall on demand in writing 

which shall be made within 12 months of the completion of the work from the Engineer 

specifying the work, materials, articles defects or other faults complained of 

notwithstanding that the same may have been passed, certified and paid for, forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 

requires or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own cost. In case of any such failures, 

the Engineers may rectify or remove or re-execute the work or remove and replace with 

others, the material or articles complained of as the case may be at the risk and cost in all 

respects of the contractor. 

 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, 

allow such work to remain, and in that case make allowance for the difference in value, 

together with such further reduction as in his opinion may be reasonable. 

 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to 

execute the works in all respects in accordance with the terms and conditions of this 

contract, or from his liability to make good all defects. 

 

12. WORKS TO BE OPEN FOR INSPECTION 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the Engineer and the contractor shall 

at all times, during the usual working hours, and at all other times at which reasonable 

notice of the intentions of the Engineer to visit the works shall have been given to the 

contractor, either himself be present to receive order and instruction or have a responsible 

agent duly accredited in writing present for that purpose. 

 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 

covering up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement and shall not cover up and place 

beyond the reach of measurement, any work without the consent in writing of the Engineer 

and the Engineer shall within the aforesaid period of seven days inspect the work, and if 

any work shall be covered up or placed beyond the reach of measurement without such 

 

 notice having been or the Engineer's consent obtained the same shall be uncovered at the 

contractors expense or in default thereof. no payment or allowance shall be made for such 

work or the materials with which the same was executed  
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13. ASSIGNMENT OR SUB-LETTING 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. 

And if the contractor shall assign or sub-let his contract or attempt to do so or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor or any of his servants or agents to any person in the employment 

of the Employer in any way relating to his office or employment, or if any such employee 

or person shall become in any way directly or indirectly interested in the contract, the 

Employer shall have the power to adopt any of the courses specified under clause-23 as 

may be best suited to the interest of the Employer and in the event of any of the courses 

being adopted the consequences specified in the said clause shall ensure. 

 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 

obtained before any changes in the constitution of the firm. Where the contractor is an, 

individual or a Hindu undivided family business concern such approval as aforesaid shall 

likewise be obtained the contractor enters into any partnership agreement hereunder the 

partnership firm would have the right to carry out the work hereby undertaken by the 

contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned or sublet in contravention of clause 13 (a) and the same action may be 

taken and the same consequences shall ensue as provided in the said clause 13 (a).  

 

14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags. red lights and providing barriers. He shall 

be responsible for all damages and accidents caused due to negligence on his part. No 

hindrance shall be caused to traffic during the execution of work. 

 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include interiliac any damage due to causes is 

 

 aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, 

foot paths, bridges or ways as well as all damage caused to the buildings and works forming 

the subject of this contract by inclemency of weather. The contractor indemnifies the Employer 

and holds him harmless in respect of all expenses arising from such injury or damage as 
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aforesaid and also in respect of any award of compensation or damage consequent 

upon such claim including legal costs. 

 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contracted works complete and perfect in every respect and so as to make 

good and otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 

(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 

employee of the contractor or any sub-contractors, employed by him, for any injury to or loss 

of life, of such employees, or for compensation payable under any law for the time being in 

force to any workmen or to the representative of any deceased or incapacitated workmen. 

 

(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or 

local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to 

wages act, safety act in force and any amendments thereof in respect of all labour and 

apprentices directly or indirectly employed in the work under this contract. 

 

(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/ or expenses arising or accruing from or in respect 

of any such claim and/ or damages as aforesaid from any sum or sums due or to become due to 

the contractor or security deposit.  

 

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating 

to infringement or sue of any patent or design or any alleged patent or design rights and shall 

pay any royalties which may be payable in respect of any article or part thereof included in the 

contact.  In the event of any claims made under or action brought against the Employer in 

respect of any such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may  arise there from.  Provided that the contractor shall not be liable to 

indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the said Employer or his authorized 

representative.  

 

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 

 

(a) Any sum of money due and payable to the contractor including the security deposit under the 

contract may be withheld or retained by way of lien by the Employer or Government or any 
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other contracting person or persons against any claim of the Employer or Government 

or such other persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Employer or Government or with such other 

persons. 

 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Employer will be kept withheld or retained as such by the Employer or till his claim 

arising out of in the same contract or any other contract is either mutually settled or determined 

by the Arbitrator if the contract is governed by arbitration clause or by the competent court as 

the case may be, and that the contractor shall have no claim for interest or damages whatsoever 

on this account or any other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

16. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the Employer shall be entitled to withhold arid also have a 

lien to retain such sum or sums in whole or in part from the security deposit if any deposited 

by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien over the same 

pending finalization or adjudication of any such claim. In the event of the security deposit 

being insufficient to cover the claimed amount or amounts or if no security deposit has been 

taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain 

to the extent of such claimed amount or amounts referred to above, from any sum or sums 

found payable or which at any time thereafter may become payable to the contract under the 

same or any other contract, with the, Employer or any contracting person pending finalisation 

or adjudication of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the 

lien referred above, by the Employer will be kept withheld or retained as such by the 

Employer till the claim arising out of or under the contract is determined by the Arbitrator (if 

the contract is governed by the arbitration clause) or by the competent court as the case may 

be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company the Employer shall be entitled to withhold and also  

  have a lien to retain towards such claimed amount or amounts in whole or In part from any 

sum payable to any Partner/ Limited company as the case may be, whether in his individual 

capacity or otherwise. 
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(b) The Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to be 

made after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done by him under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for the Employer to recover the same from him in the manner 

prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it 

is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under-payment shall be 

duly paid by the Employer to the contractor.  

 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 

agreed upon between the Employer on the one hand, and the contractor on the other hand 

under any term of contract permitting payment for work after assessment by the Employer. 

 

17. IN-CASE OF DEATH OF CONTRACTOR  

 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 

Employer shall have the option of terminating the contract without compensation to the 

contractor. 

 

18. SUB -CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all reasonable 

facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any 

time be appointed by the Employer for executing any work or supplying any goods relating to 

the construction, servicing, equipping or furnishing of the work under this contract. 

 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and  

Other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders 

framed there under that may be in force or brought into force from time to time. 
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Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 

Contract Labour (R&A) Central Rules 1971 before commencing work and which should be 

valid till the completion. 

 

20. COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be deemed to be essence for the contract on the part of the contractor. 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and the contractor shall pay as compensation an amount equal to ONE PER 

CENT OR such smaller amount as the employer (whose decision in writing shall be final) 

may decide on the amount of the whole work as shown in the agreement, for every week 

that the work remains uncommented or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the contractor shall 

be bound in all cases in which the time allowed for any work exceeds one month (say for 

special jobs) to complete one-eighth of the whole of the work before one-fourth of the 

whole time allowed under the contract has elapsed: three-fourths of the work before three-

fourths of such time has elapsed. However for special jobs if a time schedule has been 

submitted by the contractor and the same has been accepted by the Employer, the 

contractor shall comply with the said time schedule. In the event of the contractor failing 

to comply with this condition he shall be liable to pay as compensation an amount equal to 

one per cent or such smaller amount as the Employer (whose decision in writing shall be 

final) may decides on the said cost of the work for every week that the due quantity of 

work remains incomplete. Provided that the entire compensation to be paid under the 

provisions of this clause shall not exceed ten percent on the estimated cost of the work as 

shown in the agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 

OPERATION 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and others things connected therewith shall be at the risks 

of the contractor until the work has been delivered to the Employer and a certificate from 

him to that effect obtained. In the event of the works or any materials properly brought to 

the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or war-like operations, the contractor shall, when ordered in writing by the  

 Employer, remove any debris from the site, collect and properly stored or remove from 

store all serviceable materials salvaged from the damaged work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work of clearing 
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the site 9f debris, stacking, removal of serviceable materials and for the 

reconstruction of all works ordered by the Employer such payment being addition to 

compensation up to the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for the damage/ destruction suffered and for restoring the material at 

the rates based on the analysis of rates tendered for in accordance with the provision of this 

agreement. The certificate of the Employers regarding the quality and quantity of materials 

and the purpose for which they were collected shall be final and binding on the contractor. 

 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions 

against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for 

any materials etc., not on the site of the work or for any tools and plant, machinery, 

scaffolding, temporary buildings and other things not intended for the work. 

 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Employer. 

 

22. EXTENSION OF TIME  

(a) If the contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been unavoidably hindered in its execution or any other ground he 

shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension-as aforesaid, and the Employer shall, if in his 

opinion (which shall be final) reasonable grounds shown therefore, authorize such 

extension of time if any, which may, in his opinion, be necessary or proper  

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in proportion to the 

increased value of work. 

 

23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of  

any delay or inferior workmanship or otherwise or to any claims for damages in respect of any 

breaches of the contract and without prejudice to any rights or remedies under any of the 

provisions of this contract or otherwise and whether the date for completion has elapsed by 
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notice absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any 

defective work or that the work is being performed in any inefficient' or otherwise improper or 

unworkman-like manner shall omit to comply with the requirements of such notice for a period 

of seven days thereafter or if the contractor shall delay or suspend the execution of the work so 

that in the judgment of the Employer (which shall be final and bindings) he will be unable to 

ensure completion of the work by the date for completion or he has already failed to complete 

the work by that date. 

 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditors shall be 

appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up of order. 

 

(iii)   If the contractor commits breach of any of the terms and conditions of this contract. 

 

(iv)  If the contractor commits any acts mentioned in clause-13th hereof.  

 

(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers:  

 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon 

such determination or recession the security deposit of the contractor shall be liable to be 

forfeited and shall be absolutely at the disposal of the Employer. 

 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labour and the price of 

the materials (of the amount of which cost and price certified by tile Engineer shall be final and 

conclusive against the contractor) and crediting him with the value of the work done in all 

respects in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Engineer as to the value of the work done 

shall be final and conclusive against the contractor, provided always that action under the sub-

clause shall only be taken after giving notice in writing to the contractor. Provided also that if 

the expenses incurred by the Employer are less than amount payable to the contractor at his  

Agreement rates, the difference should not be paid to the contractor. 

 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 
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part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess of the sum 

which would have been paid to the original contractor if the whole work had been executed by 

him (of the amount of which exceed the certificate in writing of the Engineer shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any 

money due to him by the Employer under this contract or any other account whatsoever or 

from his security deposit. 

 

(iv) In the event anyone or more of the above courses being adopted by the Employer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagement or made any 

advances on account or with view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provisions aforesaid, the contractor shall 

not be entitled to recover or be paid any sum for any work thereof or actually performed under 

this contract unless and until the Engineer has shall certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value 

so certified. 

 

24. SECURED ADVANCE  

The contractor on signing an indenture in the form specified by the Employer during the 

progress of the execution of the work may be paid if agreed by the Employer up to 75 percent 

of the estimated value which shall take into account the market value and contractor tendered 

rates for the finished item of any material which in the opinion of the Engineer is likely to be 

incorporated in the work within next three months, are non-perishable and are in accordance 

with the contract and which have been brought on the site in connection therewith and are 

adequately stored and protected against damage by weather or other causes, which have not at 

the time of advance been incorporated in the works. When materials on account of which an 

advance has been made under this clause are incorporated in the worth the amount of such 

advance shall be deducted from the next payment made under any of the clause of clauses  of 

this contract. 

 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 

whole of the work shall have been completed and certificate of completion given. But in the 

case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on  

submitting the bill entitled to receive a monthly payment proportionate to the part of the work 

executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall 
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be final and conclusive against the contractor, provided the amount of work done is as 

per the value of intermediate certificate or for a lesser amount at the discretion of the Engineer 

as mentioned in the NIT. All such intermediate payments shall be regarded as payments by 

way of advance against the/ final payment only and not as payments for work actually done 

and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled 

work to be removed and taken away and reconstructed, or recreated or be considered as an 

admission of the due performance of the contract, or any part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the 

Employer under these conditions or any of them as to the final settlement and adjustment of the 

accounts or in any other way affect the contract. The final bill shall be submitted by the 

contractor within two months of the date fixed for the completion of work or of the date of the 

certificate of completion furnished by the Employer and payments shall be made within three 

months if the value of the completed works is up to Rupees Two lakhs and in six months if the 

same exceeds Rupees Two lakhs of the submission of such bill. If there shall be any dispute 

about any item or items of the work then the undisputed item or items only shall be paid within 

the said period of three months or six months as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 

percent of the tendered rates for assessed quantities may be made in running account bills by 

the Employer on the basis of a certificate from the Engineer. The advance payments so allowed 

shall be adjusted in the subsequent running bills by taking detailed measurements thereof. Final 

payments shall be made only on the basis of detailed measurements. 

 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take or 

cause to be taken the requisite measurements for the purpose of having the same verified and 

the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from 

the presentation of the bills. If the contractor does not submit the bill within the time fixed as 

aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an 

authorized representative to measure up the said work in the presence of the contractor whose 

signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 

from such measurements. 

 

(d) Before taking any measurement of any work the Engineer or his authorized representative 

deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 

after such notice or fails to sign or to record the difference within a week from the date of  

 

measurement in the manner required by the Engineer then in any such event the measurements 
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taken by the Engineer or by the authorized representative deputed by him as the case 

may be, shall be final binding on the contractor and the contractor shall have no right to dispute 

the same. 

 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 

for in the agreement at the determined as per-clause-10. However in case of partially executed 

items of work, the Employer at his discretion allows proportionate rates for such items of work 

as determined by the Engineer whose certificate of the sum so payable shall be final and 

conclusive against the contractor. 

 

26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as earnest money, will amount to 

security deposit of the 5% tender value of the work. In addition, the contractor shall be 

required to deposit an amount equal to 5% of the tendered value of the contract as Performance 

Security within the period prescribed for commencement of work in the letter of award issued 

to him. 

 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 

Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 

unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall 

fall on the contractor and the contractor shall forthwith on demand furnish additional security 

to the Employer to make good the deficit of such sum from the running bill as mentioned 

above. Such deductions will be held by the Employer by way of security deposit, provided 

always that the Employer for this purpose shall be entitled to recover the said percentage of the 

amount from each running bill till the balance of the amount of security deposits is realized. 

All compensation or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from the security deposit or from the interest arising there from or 

from any sums which may be due to or may become due to the contractor by the Employer on 

any account whatsoever and in the event of his security deposit being reduced reason of any 

account whatsoever and in the event of his security deposit being reduced reason of any such 

deductions aforesaid, the contractor shall within ten days make good in cash or further fixed 

deposit receipt pledged in favor of the Employer. The security deposit shall be collected from 

the running bills of the contractor at the rates mentioned above and the earnest money if 

deposited-at the time of tenders will be treated as part of the security deposit. 

 

 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
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security deposit. Such fixed deposit receipt shall be of a minimum value of 

Rs.25,OOO/- each. (The last such fixed deposit receipt could be of a lower value on the basis 

of the amount) In case any recovery is effected from running account bills, such recovered 

amount shall not be replaced with fixed deposit receipt. It is in the contractor's interest to keep 

a ward about the adequacy of the fixed deposit receipt submitted. 

 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 

final bill is not settled within stipulated period for reasons beyond control and the Employer is 

satisfied that the security deposit is not required for adjustment of Employer dues or 

whatsoever dues either in this or any other contract then this security deposit either in full or in 

part could be refunded at the sole discretion of the Employer. However, release of security 

deposit would be only after written clearance of Labour Officer regarding no dues or claims is 

received. 

 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary 

to makeup this amount shall be recovered from money due to the contractor under this 

contract, or any Contract with the Employer. 

 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the-Engineer shall 

inspect the work. It there is no defect in the work the Employer shall furnish the contractor 

with certificate of completion otherwise a certificate of completion indicating defects shall be 

issued but the work shall not, considered to be completed until the contractor shall have 

removed from the premises on which the work shall be executed an the scaffolding, surplus 

material, rubbish, and all the huts and sanitary arrangements required for his work, people on 

the site in connection with execution of the works as shall have been erected or constructed by 

the contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood 

work, doors, windows, walls, floors or other parts of any building, in upon or about which the 

work is to be executed or of which he may have had possession for the purpose of the 

execution thereof. If the contractor shall fail to comply with requirements of this clause on or 

before the fixed for the completion of the work, the Employer may at the risk and cost of the 

contractor take action as he may think fit and the contractor shall have no claim except for any 

sum actually realized by the sale thereof. 
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28. ESCALATION  

 

(a)  If the prices of materials not being supplied by the Employer and/ or wages of labour required 

for execution of the works increase, the contractor shall be compensated for such increase as 

per provisions detailed below and the amount of the contractor shall accordingly be varied, 

subject to the condition that compensation for escalation in prices shall be available only for 

the work done during the stipulated period of  the contract including such period for which the 

contract is validly extended under the provisions of Clauses-22 of General Conditions of 

Contract without levy of compensation under Clause-20 of General Conditions of Contract and 

also subject to the condition that no such compensation shall be payable for a work and also 

which the stipulated period of completion is six months or less. Such compensation for 

escalation in the prices of materials and labour when due shall be worked out based on the 

following provisions.  

(i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 

the work as per the bills, running or final, and from this amount the value or material supplied 

by the Employer and proposed to be recovered in the particular bill shall be deducted before the 

amount of compensation for escalation is worked out. In case of materials bought to site for 

which secured advance is included in the bill full value of such materials as assessed by the 

Engineer in charge (and not the reduced amount for which secured advance has been paid) shall 

be included in the cost of work done for operation of this clause. Similarly when such materials 

are incorporated in the work, the secured advance is deducted from the bill full assessed value 

of the materials originally considered for operation of this clause shall be deducted from the 

cost of work shown in the bill running or final. Further the cost of work shall not include any 

work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 

given below: 

 

VM = W A / 100  x  (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to 

be paid or recovered 

W = Cost of work done worked out as indicated in sub Para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and 

is predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published by  
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the Reserve Bank of India for the period under reckoning 

 

  

MIo = Index numbers of Wholesale prices in India for all commodities 

published by the Reserve Bank of India and valid on the stipulated date of 

receipt of tenders 

 

VL = 

 

W X B/100 X (LI-LI0)/LI0 

 

VL = 

 

 

Variation in labour cost, that is, increase or decrease in the amount in rupees 

to be paid of recovered 

 

W = Value of work done, worked out as indicated in sub Para (ii) above.  

B = 

 

Component of labour expressed as percent of the total value of work and is 

predetermined as 25 

 

L1 = 

 

All India consumer price index numbers for workers published by the 

Reserve Bank of India for the period under reckoning as for the period under 

consideration 

 

 

L10 = 

All India consumer price index numbers for industrial workers published by 

the Reserve Bank of India and valid on the stipulated date of receipt of 

tenders.  

 

(b)   The following principle shall be followed while working out indices mentioned in 

sub Para (iii) above. 

 

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with 

respect to the cost of work done during the six calendar months of the said work. The first such 

payment shall be made at the end of the six months after the month (excluding) in which the 

tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, 

the last period for payment might become less than six months, depending on the actual date of 

completion. 
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(ii) The index (MI or LI) relevant to any six months for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the six calendar months. If the period 

upto date of completion after the six months covered by the last such installment of payment, is 

less than six months the index MI or LI shall be the average of indices for the months falling 

within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was 

stipulated to be received. 

c) In the event the price of materials and/ or wages of labour required for execution' of the 

work decreases there shall be downward adjustment of the cost of work so that the price 

of materials and/or wages of labour shall be deductable from the cost of work under this 

contract and in this regard formula herein before stated under this clause shall mutatis 

mutandis apply, provided that no such adjustment for the decrease in the prices of 

materials and/ or wages of labour aforementioned would be made in case of contracts in 

which the stipulated period of completion of the work is six months or less. 

d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 

Manufacturers' Association) Clause for escalation in case of specialized works e.g. lifts 

and electrical and mechanical installations etc. where the price variation is not similar to 

building works. 

29. ARBITRATION 

 

1.  In the event of any question/dispute/difference arising under the agreement or in 

connection    herewith (except as to matters the decision of which is specially provided 

under this agreement) the same shall be referred to the Delhi International Arbitration 

Center for appointment of Arbitration to adjudicate the dispute. 

 2.  The award of the Arbitrator shall be final and binding on the parties. The Arbitrator 

may give interim award(s) and / or directions, as may be required. 

 3. subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules 

made hereunder and any modification thereof from time to time being in force shall be 

deemed to apply to the Arbitration proceeding under this clause. 
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30. DISMANTLED MATERIAL: 

 

The contractor shall treat all material obtained during dismantling of a structure, services sub 

systems/ installations, excavation of the site for a work etc., as employer's property and such 

material shall be disposed of to the best advantage of the Employer according to the 

instructions issued in writing by the Engineer. 

 

31. PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the contractor before the award of work, by the 

officer authorized to award the contract, if and where considered necessary, to ensure that a 

part or whole of the contract is completed by the contractor. In case of non-performance this 

guarantee could be encased. 
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ANNEXURE -I 

 

I  SPECIAL CONDITIONS  

 

1. These special conditions are meant to amplify the general specifications and general conditions 

of contract. 

 

2. Work shall be done as per CPWD specifications. 

 

In case of any discrepancy the order of precedence in interpretation shall be as under. 

 

(i)  Schedule of quantities 

(ii)   Drawings 

(iii)   Additional conditions 

(iv)   General conditions of contract 

(v)   Special condition 

(vi)   Additional Technical Specifications 

(vii)  CPWD latest Civil and Electrical Specification 

(viii) IS Codes 

(ix)    International Codes 

(x)    Best Engineering Practice. 

 

3.  STEEL 

 

Supply of the steel shall be in the scope of Contractor. 

 

4.  CEMENT 

 

Supply of the Cement shall be in the scope of Contractor. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 

apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 

account. 

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be 

allowed by the Employer to be disposed off by the contractor on his own or sell the surplus 

excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or 

disposal of surplus earth if the same is not required for any other work of the Employer. 
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ANNEXURE -II 

 

 

II ADDITIONAL CONDITIONS 

 

1. The structural and architectural drawings, shall at all-time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the schedule of 

quantities appended with the tender and drawings relating to the relevant item the former shall 

prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or 

any other natural cause whatsoever during the execution of work. The damage to work will be 

made good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI 

marking referred relates to latest BIS code as published by Bureau of Indian Standards up to 30 

days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/ or as directed by the Engineer and will also submit. Test certificates as are 

required by Municipal. Electrical authority or another authority. Nothing extra shall be payable 

for the same other than the fees paid to such authorities which shall be reimbursed on 

production of receipts. 
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ANNEXURE – III 

 

CONDITIONS FOR CEMENT AND STEEL 

 

 

1. The contractor shall procured 33 grade (confirming to IS:269) or 43 grade (confirming to 

IS: 8112) Ordinary Portland Cement, as required in the work, from reputed 

manufacturers of cement, having a production – capacity of one million tons per annum 

or more, such as ACC, L&T, J.P. Rewa, Vikram,  shri Cement, Birla and Cement 

corporation of India etc., as approved by Ministry of Industry, Government of India and 

holding license to use ISI Certification mark for their product whose name shall be got 

approved from Engineer – in – charge. Supply of cement shall be taken in 50 kg bags bearing 

manufacturers name and ISI marking, sample of cement arranged by the contractor shall be 

taken by the Engineer – in – charge and got tested in accordance with provisions of relevant 

BIS Code. In case test results indicated that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from 

the site by the contractor at his own cost within a week’s time of written order from the 

Engineer – in – charge to do so. 

 

2. The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by 

the Engineer – in – charge.  

 

3. The cement go down of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double 

lock provisions shall be made to the door of the cement go down. The keys of one lock shall 

remain with the Engineer – in – charge or his authorized representative and the key of the other 

lock shall remain with the contractor. The contractor shall be responsible for the watch and 

ward and safety of cement go down. The contractor shall facilitate the inspection of the cement 

go down by the Engineer – in – charge at any time.  

 

4. The contractor shall supply free of charge the cement required for testing. The cost of tests 

shall be born by the contractor.  

 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in Clause 6 of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in clause 6 of the contract and shall be 

governed by conditions laid therein. 
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6. Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer – in – charge. 

 

7. The contractor shall procured steel reinforcement bars confirming to relevant BIS Codes from 

main producers as approved by the Ministry of steel. The contractor shall have to obtain and 

furnish test certificates to the Engineer – in – charge in respect of all supplies of steel brought 

by him to the site of work. Sample shall also be taken and got tested by the Engineer – in – 

charge as per the provisions in this regard in relevant BIS codes.  In case test results indicated 

that the reinforcement arranged by the contractor does not conform to the relevant BIS Codes, 

The same shall stand rejected and shall be removed from the site by the contractor at his own 

cost within a week’s time of written order from the Engineer – in – charge to do so. The steel 

shall be brought at site in bulk supply of approximately 10 tons or more as decided by the 

Engineer – in – charge. 
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                        (ANNEXURE –IV (PROFORMA) 

 

 

INDENTURE FOR SECURED ADVANCE 

 

 

This indenture made the __________________day of____________20______between 

_____________________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) 

of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under 

the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its 

successors and assignees and authorized officer of the Society) of the other part. 

 

WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 

contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the 

sum of Rs._______________(Rupees_____________________) on the security of materials the 

quantities and other particulars of which are detailed in accounts of secured advances attached to the 

running account Bill for the said works signed by the contract on ________________and the 

Employer has reserved to himself the options of making any further advance or advances on the 

security of other materials brought by the contractor to the site of the said works. Now THIS 

INDENTURE Witnesses that in pursuance of the said agreement and in consideration of the sum of 

Rs. ______________________on or before the execution of these presents paid to the contractor by 

the Employer (the receipt whereof the contractor both hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the contractor both hereby convince and agree 

with the Employer and declare as follows: 

 

1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the contractor 

in or towards expediting the execution of the said works and for no other purpose whatsoever. 

 

 2. That the materials detailed in the said account of secured advance which have been offered to and 

accepted by the Employer as security are absolutely the contractor's own property and free from 

encumbrance of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from  
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 Encumbrances of any kind and the contractor indemnify the Employer against all 

claims to any materials in respect of which an advance has been made to him as aforesaid. 

 

 3. That the materials detailed in the said account of secured advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 

called the said materials) shall be used by the contractor solely in the execution of the said works in 

accordance with the directions of the Engineer and in the term of the said agreement.  

 

 4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch. safe custody and protections against all risks of the said materials and that until used in 

construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Employer or 

any officer authorized by him. In the event of the said materials or any part thereof being stolen 

destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same as required by the Engineer. 

 

 5. That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Employer or any officer authorized by him on that behalf. 

 

 

 6. That the advances shall be repayable in full when or before the contractor receives payments 

from the Employer of the price payable to him for the said works under the terms and provisions of the 

said agreement. However if any intermediate payments are made to the contractor on account of work 

done then on the occasion of each such payment the Employer will be at liberty to make a recovery 

from the contractor's bill for such payment by deducting there from the value of the said materials then 

actually used in the construction and in respect of which recovery has not been made previously the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amount of the advances made these presents were calculated. 

 

 

7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still owing to the Employer shall immediately on the 

happening of such default be repayable by the contractor to the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates or such advance or advances 

to the date off repayment and with all costs charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason  
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of the default of the contractor and the contractor hereby covenants and agrees with 

the Employer to repay and pay the same respectively to him accordingly. 

 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rs._________________ and any further sum or sums advanced as aforesaid 

and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said 

agreement and without prejudice to the powers contained therein if and whenever the 

convenient for payment and repayment herein before contained shall become enforceable and 

the money owing shall not be paid in accordance therewith the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best:;- 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 

said agreement debiting the contractor with the actual cost of effecting such completion and 

amount due in respect of advances under these presents and crediting the contactor with the 

value of work done as if he had carried out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor he is to pay same to the 

Employer on demand. 

 

(b) Removed and sell by public action the seized material or any part thereof and out of the 

money arising .from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 

 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

 

In witness whereof the said ___________ and _____________ by the order and under the 

direction of the Employer have hereunto set their respective hands the day and year first above 

written. 

 

Signed sealed and delivered By the said contractor: _________________________    
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In the presence of  

 

Signature: _____________________________________________  

 

Name: ________________________________________________ 

 

Address: ________________________________________________ 

 

Signed by  ________________________________________________ 

 

 

 

 

By the order and direction of the Employer: ______________________________________________ 

 

In the presence of  

 

Signature: ____________________________________________________ 

 

 

Name: _______________________________________________________ 

 

Address: ______________________________________________________  
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                          (ANNEXURE –V (PROFORMA) 

 

PERFORMANCE GUARANTEE 

 

To 

 

 Council of Scientific and Industrial Research  

 

 

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The 

Council" having awarded to MIs _________________________________________________ 

______________________________________________a Company registered under the Companies 

Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under 

the terms and conditions of an Agreement dated-made between the Council and the 'Contractor 

hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as 

herein provided for Rs.. _________________ (Rupees____________________________ only) 

from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms 

and conditions of the contract on the condition that the Bank on demand from the Council and 

without demur pay to the Council the aforesaid amount. 

 

2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do 

hereby  undertake to pay to the Council and amount not exceeding Rs. ______________________ 

against any loss or damage caused to or suffered or would be caused to or suffered by the Council by 

reasons of any breach or breaches of any of the terms. of condition of the said agreement by the said 

contractor. 

 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts 

due and payable under this Guarantee without any demur, merely on a demand from the Council by 

stating the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. _________________________________  

 

4. This guarantee shall come into force immediately and continue in force and remain valid till six 

months after the completion of all works under the said contract which according to the terms of the 

said contract, should be six months from the probable date of completion viz., the_________________  
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_____ day    of ___________________.  If, however, the period of the completion of the works under 

the said contract is for any reason extended and upon such extension if the Contractor fails, before the 

terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the 

Bank shall pay to Council the said sum of Rs. __________ or such lesser sum as Council may 

demand. 

 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 

Contractor. 

 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is 

restricted  to Rs.__________________________ 

(Rupees_________________________________________ only) and the  guarantee shall remain in 

force till  _________________________day of 20____ unless claim or demand under this 

guarantee is presented to the Bank within six months from that date all the rights of Council u'1der this 

guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 

hereunder. 
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(ANNEXURE –VI (PROFORMA) 

 

 

ACCEPTANCE OF CSIR –CIMAP TENDER CONDITIONS 

 

Director 

Central Institute of Medicinal and Aromatic Plants 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 

Sir, 

 

1.  The tender documents for the work “Renovation /replacement of old and damaged 
wooden door, windows with Aluminum door, windows and internal painting of 

Animal house basement at CSIR-CIMAP, Lucknow.” have been sold to me/us by CSIR - 

CIMAP and I/We hereby certify that I/We have inspected the site and read the entire terms and 

conditions of the tender document made available to me/us which shall form part of the contract 

agreement and I/We shall abide by the conditions/clauses contained therein. 

 

2. I/We hereby unconditionally accept(s) the tender conditions of CSIR - CIMAP tender documents in 

its entirety for the above work. 

 

3. The contents of Notice Inviting Tender of the Tender documents have been noted wherein it is 

clarified that after unconditionally accepting the tender conditions in its entirety. It is not permissible 

to upload any additional file or put any remarks/conditions (except unconditional rebate on quoted 

rates if any) along with tender document and same has been followed in the present case. In case, this 

provision of the tender is found violated after opening the tender, I/We agree that the tender shall be 

rejected by CSIR – CIMAP.  

 

4. The required earnest money as specified in Envelope-I at page No. 5 for this work has already been 

deposited. 

 

 

 

Yours faithfully 

 

 

(Signature of the Tenderer) 

With rubber stamp 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 

 

 

Name of work:  Renovation of Sfurti Shed at CSIR-CIMAP, Lucknow. 
 

COVER – II 
 

 

 

 

 

FINANCIAL BID 
 

 

 

 

 

 

 

 

Ref No:  68_066/857/2023-MP (Works) 
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 CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 
Post Office-CIMAP, Lucknow-226015 

 

ABSTRACT OF COST 

Name of work: Renovation of Sfurti Shed at CSIR-CIMAP, Lucknow. 

 
Schedule of Quantities 

 

a)  Building Work:   Rs. ……………………………………………………. 

 

 

b) Electrical work   Rs …………………………………………………… 

 

 

 Total        Rs …………………………………………………… 

 

(Rupees         only) 
 

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY 

THE ENGINEER/ARCHITECT 

 

      1.  Coarse sand and fine sand shall be conforming to grading zones III and IV, respectively. 

2. Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer-

in-charge. 

3. The contractor should inspect site, examine drawings, specifications, schedules of 

quantities and tender their rates. The rates given in the schedule of quantities will be 

deemed to include all the necessary materials, T&P, labour required for satisfactory 

completion of work as shown in the drawings, specifications, schedule of quantities. 

4. The additional work in the same campus can be awarded during the currency of contract at 

the same rates, terms and conditions of the contract. 

5. C.P. fittings shall be as specified and approved by the Engineer/Architect even if not specified    

      in the item. 

6. All materials, fixture and fittings, required for this work, which are available with ISI 

certificate mark, will be of that quality, even if not specified in the item. 

7. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of 

Snowcap India of required shade as approved by the Engineer – in - charge even if not 

specified in the item. 
 

Scope of work: Renovation /replacement of old and damaged wooden door, 
windows with Aluminum door, windows and internal painting of Animal 

house basement at CSIR-CIMAP, Lucknow. 

 

 

WITNESS      

                                    

                                                                                                                 SIGNATURE OF TENDERER 

 

                                   

 
SUMMARY SHEET 
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 CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

Name of Work: Renovation of Sfurti Shed at CSIR-CIMAP, Lucknow. 

 
Total brought forward from                                  page no. 

 

54   RS---------------------------- 

55 RS---------------------------- 

56           RS---------------------------- 

57           RS---------------------------- 

58           RS---------------------------- 

59           RS---------------------------- 

60           RS---------------------------- 

61           RS---------------------------- 

6 2          RS---------------------------- 

63           RS---------------------------- 

64           RS---------------------------- 

 

 

 

 

 

 

Total carry over to       

Abstract of cost on page no. 52  Rs 
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SCHEDULE OF WORK 

Name of Work : Renovation of Sfurti Shed at CSIR-CIMAP, Lucknow. 

QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

1.01 cum Reinforced  cement  concrete  work  in  beams,  suspended floors,  roofs  

having slope  up to 15°  landings,  balconies, shelves, chajjas, lintels, 

bands, plain window sills, staircases and spiral stair cases above plinth 

level up to floor five level, excluding the cost of centering, shuttering, 

finishing and reinforcement,  with 1:1.5:3 (1  cement: 1.5  coarse  sand 

(zone-III)derived  from  natural  sources: 3  graded  stone aggregate 20  

mm   nominal  size derived  from   natural sources). 

2.01 

2 Centering and shuttering including strutting, propping etc. and removal 

of form for Shelves (Cast in situ) 
 

sqm 34.7 

3 

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete above plinth level. 

kg Thermo-Mechanically Treated bars of grade Fe-500D or more. 170.18 

4 sqm 
Smooth finishing of the exposed surface of R.C.C. work with 6 mm thick 

cement mortar 1:3 (1 Cement : 3 fine sand). 
33.48 

5 
Half brick masonry with common burnt clay F.P.S. (non modular) bricks 

of class designation 7.5 in superstructure above plinth level up to floor V 

level. 

sqm Cement mortar 1:4 (1 cement :4 coarse sand) 28.46 

6 Providing and fixing 16 mm thick gang saw cut, mirror polished, 

premoulded and prepolished, machine cut for kitchen platforms, vanity 

counters, window sills, facias and similar locations of required size, 

approved shade, colour and texture laid over 20 mm thick base cement 

mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement, 

mixed with matching pigment, epoxy touch ups, including rubbing, 

curing, moulding and polishing to edges to give high gloss finish etc. 

complete at all levels. 

6.01 Granite of Jet Black colour and shade 

/701 Sfurti Renovation 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

6.02 sqm Area of slab over 0.50 sqm 18.91 

7 metre Extra for fixing marble /granite stone, over and above corresponding 

basic item, in facia and drops of width upto 150 mm with epoxy resin 

based adhesive, including cleaning etc. complete. 

2.25 

8 each Extra for providing opening of required size & shape for wash basin/ 

kitchen sink in kitchen platform, vanity counter and similar location in 

marble/ Granite/ stone work, including necessary holes for pillar taps etc. 

including moulding, rubbing and polishing of cut edges etc. complete. 

6 

9 sqm 
Providing and fixing Ist quality ceramic glazed wall tiles conforming to 

IS: 15622 (thickness to be specified by the manufacturer), of approved 

make, in all colours, shades except burgundy, bottle green, black of any 

size as approved by Engineer-in-Charge, in skirting, risers of steps and 

dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse 

sand) and jointing with grey cement slurry @ 3.3kg per sqm, including 

pointing in white cement mixed with pigment of matching shade 

complete. 

85.51 

10 

Steel work in built up tubular (round, square or rectangular hollow tubes 

etc.) trusses etc., including cutting, hoisting, fixing in position and 

applying a priming coat of approved steel primer, including welding and 

bolted with special shaped washers etc. complete. 

kg Hot finished welded type tubes 799.72 

11 sqm 
Providing and fixing precoated galvanised iron profile sheets (size, shape 

and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm (+ 

0.05 %) total coated thickness with zinc coating 120 grams per sqm as 

per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both 

side of the sheet and polyester top coat 15-18 microns. Sheet should have 

protective guard film of 25 microns minimum to avoid scratches during 

transportation and should be supplied in single length upto 12 metre or as 

desired by Engineer-in-charge. The sheet shall be fixed using self drilling 

/self tapping screws of size (5.5x 55 mm) with EPDM seal, complete 

upto any pitch in horizontal/ vertical or curved surfaces, excluding the 

cost of purlins, rafters and trusses and including cutting to size and shape 

wherever required. 

281.6 

/701 Sfurti Renovation 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

12 Providing and fixing precoated galvanised steel sheet roofing accessories 

0.50 mm (+0.05 %) total coated thickness, Zinc coating 120 grams per 

sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on 

both side of the sheet and polyester top coat 15-18 microns using self 

drilling/ self tapping screws complete : 

metre 

Flashings/ Aprons.( Upto 600 mm) 

28.69 

13 Labour charges for fixing false ceiling at all height of calcium silicate 

board ceiling tiles, fixing old ceiling light and fittings into the opening 

connection, testing all complete as per drawings, specificaton and 

direction of the Engineer in charge but excluding the cost of painting 

with: 

sqm 

8 mm thick old Calcium Silicate Board made with Calcareous & 

Siliceous materials reinforced with cellulose fiber manufactured 

through autoclaving process. (old ceiling tiles and ceiling light 

shall be provided by department free of cost) 

136.42 

14 12 mm cement plaster of mix : sqm 

1:6 (1 cement: 6 coarse sand) 
21.81 

15 Applying priming coat: sqm 

With ready mixed red oxide zinc chromate primer of approved brand and 

manufacture on steel galvanised iron/ steel works 

157.1 

16 Painting with synthetic enamel paint of approved brand and manufacture 

to give an even shade : 
sqm 

Two or more coats on new work 

209.84 

17 Wall painting with premium acrylic emulsion paint of interior grade, 

having VOC (Volatile Organic Compound ) content less than 50 grams/ 

litre of approved brand and manufacture, including applying additional 

coats wherever required to achieve even shade and colour. 

sqm 

Two coats 

437.73 

18 Applying priming coats with primer of approved brand and manufacture, 

having low VOC (Volatile Organic Compound ) content. 

 

sqm 

With water thinnable cement primer on wall surface having VOC 

content less than 50 grams/litre 

437.73 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

19 sqm Removing dry or oil bound distemper, water proofing cement paint and 

the like by scrapping, sand papering and preparing the surface smooth 

including necessary repairs to scratches etc. complete. 

437.73 

20 Finishing walls with textured exterior paint of required shade : 
sqm 

Old work (Two or more coats on existing cement paint surface 

applied @ 3.28 ltr/10 sqm. 

211.38 

21 Making the opening in brick masonry including dismantling in floor or 

walls by cutting masonry and making good the damages to walls, 

flooring and jambs complete, to match existing surface i/c disposal of 

mulba/ rubbish to the nearest municipal dumping ground, all complete as 

per direction of Engineer-in-Charge. 

sqm 

For door/ window/ clerestory window 

1.24 

22 cum Demolishing R.C.C. work manually/ by mechanical means including 

stacking of steel bars and disposal of unserviceable material within 50 

metres lead as per direction of Engineer - in- charge. 

0.14 

23 Demolishing brick work manually/ by mechanical means including 

stacking of serviceable material and disposal of unserviceable material 

within 50 metres lead as per direction of Engineer-in-charge. 

27.01 

cum 

In cement mortar 

1.04 

24 
Taking out doors, windows and clerestory window shutters (steel or 

wood) including stacking within 50 metres lead : 
each 

Of area 3 sq. metres and below 

1 

25 Dismantling roofing including ridges, hips, valleys and gutters etc., and 

stacking the material within 50 metres lead of: 
sqm 

G.S. Sheet 

279.9 

26 sqm 
Dismantling aluminium/ Gypsum partitions, doors, windows, fixed 

glazing and false ceiling including disposal of unserviceable material and 

stacking of serviceable material with in 50 meters lead as directed by 

Engineer-in-charge. 

37.58 

27 Providing and fixing soil, waste and vent pipes : 

75 mm diameter : 

metre Sand cast iron S&S pipe as per IS: 1729 18 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

28 Providing and fixing trap of self cleansing design with screwed down or 

hinged grating with or without vent arm complete, including cost of 

cutting and making good the walls and floors : 

28.01 100 mm inlet and 75 mm outlet each 

Sand cast iron S&S as per IS - 3989 

6 

29 Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c 

cutting and making good the walls etc. Internal work - Exposed on wall 

29.01 metre 15 mm dia nominal bore 9 

29.02 metre 20 mm dia nominal bore 18 

29.03 metre 25 mm dia nominal bore 30.5 

30 Providing and fixing G.I. Pipes complete with G.I. fittings and clamps, 

i/c making good the walls etc. concealed pipe, including painting with 

anti corrosive bitumastic paint, cutting chases and making good the wall : 

30.01 metre 15 mm dia nominal bore 9 

30.02 metre 20 mm dia nominal bore 6 

31 Making connection of G.I. distribution branch with G.I. main of 

following sizes by providing and fixing tee, including cutting and 

threading the pipe etc. complete : 

each 

25 to 40 mm nominal bore 

1 

32 Providing and fixing gun metal gate valve with C.I. wheel of approved 

quality (screwed end) : 
each 

25 mm nominal bore 

4 

33 
Painting G.I. pipes and fittings with synthetic enamel white paint with 

two coats over a ready mixed priming coat, both of approved quality for 

new work : 

33.01 metre 15 mm diameter pipe 9 

33.02 metre 20 mm diameter pipe 6 

33.03 metre 25 mm diameter pipe 30.5 

34 Providing and fixing 3-way C.P. brass swan neck  cock heavy duty of 

approved quality 

/701 Sfurti Renovation 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

35 Providing and fixing C.P. brass angle valve for basin mixer and geyser 

points of approved quality Jaquar FLR-5053 N or equivalent 

each 

15mm nominal bore 

6 

36 Cutting holes up to 45x45 cm in walls including making good the same: each 

With common burnt clay F.P.S. (non modular) bricks 

5 

37 

metre 
Making hole up to 20x20 cm and embedding pipes up to 150 mm 

diameter in masonry and filling with cement concrete 1:3:6 (1 cement : 3 

coarse sand: 6 graded stone aggregate 20 mm nominal size) including 

disposal of malba. 

6 

38 

Providing and fixing aluminium work for doors, windows, ventilators 

and partitions with extruded built up standard tubular sections/ 

appropriate Z sections and other sections of approved make conforming 

to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and 

size, including necessary filling up the gaps at junctions, i.e. at top, 

bottom and sides with required EPDM rubber/ neoprene gasket etc. 

Aluminium sections shall be smooth, rust free, straight, mitred and 

jointed mechanically wherever required including cleat angle, 

Aluminium snap beading for glazing / paneling, C.P. brass / stainless 

steel screws, all complete as per architectural drawings and the directions 

of Engineer-in-charge. (Glazing, paneling and dash fasteners  to be paid 

for separately) : 

For fixed portion 38.01 
kg 

New Powder coated aluminium (minimum thickness of powder 

coating 50 micron) 

13.2 

38.02 kg Labour charges for fixed portion used old aluminium sections (only old 

aluminium sections shall be provided by department free of cost). 

103.17 

38.03 For shutters of doors, windows & ventilators including providing and 

fixing hinges/ pivots and making provision for fixing of fittings wherever 

required including the cost of EPDM rubber / neoprene gasket required 

(Fittings shall be paid for separately) 

kg 

Powder coated aluminium (minimum thickness of powder 

coating 50 micron) 

8.4 
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QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

38.04 kg Labour charges for shutters of doors, windows & ventilators used old 

aluminium sections (only old aluminium sections shall be provided by 

department free of cost).including providing and fixing hinges/ pivots 

and making provision for fixing of fittings wherever required including 

the cost of EPDM rubber / neoprene gasket required (Fittings shall be 

paid for separately) 

12.38 

39 Providing and fixing panelling with: 

39.01 sqm  4 mm thick ACP Sheet  Alstrong or equivalent fixed in door, windows 

shutters and partition frames with C.P. brass / stainless steel screws etc. 

complete as per architectural drawings and directions of 

engineer-in-charge. 

2.92 

39.02 sqm 12 mm thick prelaminated particle board flat pressed three layer or 

graded wood particle board conforming to IS: 12823 Grade l Type ll, in 

panelling fixed in aluminum doors, windows shutters and partition 

frames with C.P. brass / stainless steel screws etc. complete as per 

architectural drawings and directions of engineer-in-charge.Pre-laminated 

particle board with decorative lamination on both sides 

20.73 

40 Labour charges for fixing glazing in aluminium door, window, ventilator 

shutters and partitions etc. with EPDM rubber / neoprene gasket etc. 

complete as per the architectural drawings and the directions of 

engineer-in-charge . (Old glass shall be provided by the department): 

sqm 

With float glass panes of 5 mm thickness 

7.51 

41 kg Labour charges for  fixing anodised aluminium work consisting of tee/ 

angle sections, of approved make conforming to IS : 733 in frames of 

false ceiling including aluminium angle cleats with necessary C.P. brass/ 

stainless steel sunk screws, aluminium perimeter angles fixed to wall 

with stainless steel rawl plugs @ 450 mm centre to centre and fixing the 

frame work to G.I. level adjusting hangers 6 mm dia. with necessary 

cadmium plated machine screws all complete as per approved 

architectural drawings and direction of the Engineer-in-charge (level 

adjusting hangers, ceiling cleats and expansion hold fasteners to be paid 

for separately). old aluminium Tee, Angles shall be provided by the 

department free of cost. 

104.62 
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 ELECTRICAL ELECTRIFICATION  WORK 

  

S.N SUB-HEADS AND ITEM OF WORK Quantity UNIT Rate         

(In Rs) 

Rate (in word) Amount (Rs) 

44.01 Wiring for light point/ fan point/ exhaust fan point/ call bell point 

with 1.5 sq.mm FRLS PVC insulated copper conductor single core 

cable in surface / recessed medium class PVC conduit, with modular 

switch, modular plate, suitable GI box and earthing the point with 1.5 

sq.mm FRLS PVC insulated copper conductor single core cable etc. 

as required. 

Group 'C' 

65 Point      

45 Wiring for circuit/ submain wiring alongwith earth wire with the 

following sizes of FRLS PVC insulated copper conductor, single core 

cable in surface/ recessed medium class PVC conduit as required. 

       

45.01 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 100 Meter    

45.02 2 X 4 sq. mm + 1 X 4 sq. mm earth wire 200 Meter    

45.03 4 X 4 sq. mm + 2 X 4 sq. mm earth wire 30 Meter    

45.04 4 X 10 sq. mm + 2 X 6 sq. mm earth wire 30 Meter    

46 Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 

       

46.01 15/16 A switch 60 Each    

46.02 5/6 A Switch  10 Each    

46.03 3 pin 5/6 A socket outlet 10 Each    

46.04 6 pin 15/16 A socket outlet 60 Each    

QUANTITY UNIT RATE (Rs) AMOUNT(Rs)  ITEM No SUB-HEADS AND ITEM OF WORK  RATE (In Words) 

42 each Providing and fixing 4 mm dia. G.I. wire level adjusting hangers with 

heavy duty s.s butter fly (upto 1200mm length), fixed to purlins / roof 

truss  complete as per direction of Engineer-in-charge. 

135 

43 each Providing and fixing Brass 100mm mortice latch and lock with 6 levers 

without pair of handles (best make of approved quality) for aluminium 

doors including necessary cutting and making good etc. complete. 

7 

Total 
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47. Supplying and fixing two module stepped type electronic fan 

regulator on the existing modular plate switch box including 

connections but excluding modular plate etc. as required. 

14 Each    

48. Supplying and fixing modular blanking plate on the existing modular 

plate & switch box excluding modular plate as required. 

20 Each    

49. Supplying and fixing following size/ modules, GI box alongwith 

modular base & cover plate for modular switches in recess etc. as 

required. 

       

49.01 3 Module (100 mmX75 mm) 10 Each    

49.02 6 Module (200 mmX75 mm) 30 Each    

49.03 8 Module (125 mmX125 mm) 05 Each    

49.04 12 Module (200 mmX150 mm) 05 Each    

50. Supplying of LED light fittings surface / recess mounting suitable for  

illumination in indoor as mentioned  

       

50.01 36-40 watt 600mmX600mm (2X2) ceiling panel light 

(Philips/Syska/Havells) or equivalent 

40 Each    

51. Installation, testing and commissioning of pre-wired, fluorescent 

fitting / compact fluorescent fitting of all types, complete with all 

accessories and tube/lamp etc.,directly on ceilling/wall including 

connections with 1.5 sq. mm FRLS PVC  insulated, copper 

conductor, single core cable and earthing etc. as required. 

40 Each    

52. Supplying of energy efficient ceiling fan having double ball bearings 

and other standard accessories as required of following sweep, 

suitable for operation on 230 volts, single phase, 50Hz, AC supply 

including suitable size powder coated down rod as per site 

requirement. 

1200 mm sweep (Havells fusion or equivalent) 

02 Each 

 

  

53. Installation, testing and commissioning of ceiling fan, including 

wiring the down rods of standard length (upto 30 cm) with 1.5 sq. 

mm FRLS PVC insulated, copper conductor, single core cable, 

including providing and fixing phenolic laminated sheet cover on the 

fan box etc. as required. 

10 Each    

54. Supplying and fixing of following sizes of medium class PVC 

conduit along with accessories in surface/recess including cutting the 

wall and making good the same in case of recessed 

40 Meter    
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conduit as required. 

25 mm 

55. Providing and fixing following rating and breaking capacity and pole 

MCCB with thermomagnetic release and terminal spreaders in 

existing cubicle panel board including drilling holes in cubicle panel, 

making connections, etc. as required. 

150 A, 16 kA,TPMCCB 

01 Each    

56. Supplying and fixing of following ways surface/ recess mounting, 

vertical type, 415 V, TPN MCB distribution board of sheet steel, dust 

protected, duly powder painted, inclusive of 200 A, tinned copper bus 

bar, common neutral link, earth bar, din bar for mounting MCBs (but 

without MCBs and incomer) as required outlets are required.) 

4 way, (4+12) TPN, double door, MCB DB with provision to 

mount MCCB as incomer 

01 Each    

57. Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, “C” 

curve, miniature circuit breaker suitable for inductive load of 

following poles in the existing MCB DB complete with connections, 

testing and commissioning etc. as required. 

       

57.01 Single pole  12 Each    

57.02 Triple pole 01 Each    

58. Supplying and fixing 20 A, 240 V, SPN Industrial type socket outlet, 

with 2 pole and earth, metal enclosed plug top along with 20 A, “C” 

curve, SP, MCB, in sheet steel enclosure, on surface or in recess, 

with chained metal cover for the socket out let and complete with 

connections, testing and commissioning etc. as required. 

02 Each    

59. Supplying and fixing 20 A, 415 V, TPN Industrial type socket outlet, 

with 4 pole and earth, metal enclosed plug top along with 20 A, “C” 

curve, TPMCB, in sheet steel enclosure, on surface or in recess, with 

chained metal cover for the socket out let and complete with 

connections, testing and commissioning etc. as required. 

02 Each    

60. Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm thick 

including accessories, and providing masonry enclosure with cover 

plate having locking arrangement and watering pipe of 2.7 meter long 

etc. with charcoal/ coke and salt as required. 

02 Set    
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61. Supplying and laying 25 mm X 5 mm G.I strip at 0.50 meter below 

ground as strip earth electrode, including connection/terminating with 

G.I. nut, bolt, spring, washer etc. as required.(Jointing shall be done 

by overlapping and with 2 sets of G.I. nut bolt & spring washer 

spaced at 50 mm. 

40 Meter    

 62.  Dismantling of split air conditioners and re-installing the same 

including servicing, cleaning as per site requirement.  

 05 Each      

       

 

                                                             

 

 
Junior Engineer 
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