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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 
Post Office-CIMAP, Lucknow-226015 

 NOTICE INVITING E – TENDER     [ 2 BOT - 2 ENVELOPE OPEN TENDER] 

Item rate tenders are hereby invited through e – tendering portal for the work of “Renovation and up 
gradation Wooden Table partition at Account section, Providing Aluminum Partition and False 
Ceiling XRD in Room no. 94, Providing Almirah Shutters at Room no. 49,60,72 and Providing 
Granite Top on old wooden working tables at Room no. 269 Plant Bio technology department 
etc. at CSIR - CIMAP, Lucknow.” from contractors of appropriate class, who have working experience at 
least five years in CSIR/Central/State Govt./Autonomous Bodies/Institutions/Hospitals in similar work. 
Tenderers should have successfully completed at least three works amounting to 40% (Rs. 2.06 lakhs) or two 
works of 50% (Rs 2.58 lakhs) or at least one work amounting to 80% (Rs. 4.12Lakhs) value of estimated cost 
or above in single contract during the last five years ending on 08.08.2023.  

 
“The value of executed works shall be brought to current costing level by enhancing the actual value 
of work at simple rate of 7% per annum, calculated from the date of completion to the last date of 
submission of bid”. 
 The tendering process is on line at e - portal URL address http://etender.gov.in/ eprocure.  
Sl.n

o 

Tender no. Estimated cost 

 

 

(Rs) 

Duration of 

contract 

Earnest 

money 

deposit 

(Rs) 

Publish 

date 

Bid document 

downloaded / 

Sale Start date 

Bid 

submission 

end date 

Bid 

opening 

date 

1. 68_064/855/2023
-MP (Works) 

5, 14,963.00 (based 

on CPWD DSR-

2021 including 

G.S.T and all taxes.) 

60 days 10300.00 08.08.2023 08.08.2023 29.08.2023 30.08.2023 

Duration of contract will be for 60 days.  

1. Tenders fee of Rs590.00 (including GST @18%) non-refundable will required to be paid offline in the 

form of Demand Draft/ Pay order from nationalized bank drawn in favor of Director, CIMAP, 

2. Luck now. The scanned copy of tender fee and earnest money must be uploaded and original be dropped 

in tender box placed in the room of Section Officer (Works) CSIR-CIMAP, Lucknow- 226015 latest by 

the last date of submission of bid. The details of Demand Draft / any other accepted instruments, physically 

sent, should tally with the details available in the scanned copy and the data entered during bid submission 

time. 

(Junior Engineer) 

Chairman (ES&EM) 

S.O (Works)/ COA 
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Two (2) envelopes shall be submitted through on line at CPP –portal by the bidder as per the 

following schedule: 
CRITICAL DATA SHEET 

Publish date  08.08.2023, 16:00 hrs. 

Bid document downloaded / Sale Start date   08.08.2023, 16:30 hrs. 

Clarification start date 08.08.2023, 16:30 hrs. 

Clarification end date 29.08.2023, 10:30 hrs. 

Bid submission start date 08.08.2023, 16:30 hrs. 

Bid submission end date 29.08.2023, 16:30 hrs. 

Last date and time of submission of original Demand 
Draft against EMD,  tender fee & Unconditional 
acceptance (as annexure –VII on page no. 52) of 
CSIR – CIMAP tender Conditions 

29.08.2023, 10:30 hrs. 

Bid opening date (Envelope – I) 30.08.2023, 16:30 hrs. 

Bid opening date (Envelope – II) To be intimated letter on through CPP Portal. 

Tender fee Rs 590.00 (including GST @18%) drawn in favor of 

Director, CIMAP, Lucknow. 

EMD Rs. 10300.00 in the form of Demand Draft/ Pay order 

from Nationalized bank drawn in favor of Director, 

CIMAP, Lucknow. 

The Tenderer shall submit their application only at CPP Portal https://etenders.gov.in/eprocure/app. Tenderer 
/Contractor are advised to follow the instructions provided in the tender document for on line submission of bids. 
Tenderer are required to upload the digitally signed file of scanned documents may be scanned with 100 dpi with 
black and white option which helps in reducing size of the scanned document. 

                                                                                                                                           

                                                                                                                                                                     (Jr. Engineer) 

 

 Chairman (ES&EM)                                               

  S.O(Works)/ COA                                                 
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Uploading of application in location other than specified above shall not be considered. Hard copy of application shall 
not be entertained. 
 
Envelope - I : Technical bid - Qualification requirements of Contractor/ Firm (Uploaded by the contractors/ 
firms) and may be submitted in “Tech Bid  Folder” in Technical bid / attachments section of e-tendering portal 
containing scanned copy of the following documents…   
 

i. Tender fees of Rs 590.00 (including GST @18%)   

ii. Earnest money deposit (EMD) of value Rs10, 300.00 (Rs. Ten thousand three hundred only)  

iii. Unconditional acceptance of CSIR – CIMAP tender conditions (As Performa given on page no. 50, 
Annexure – VI of tender document).    

iv. Requisite experience proof along with certificate regarding satisfactory completion of work. Certificate should 

show the nature of work done, value of work, date of start, date of completion as per agreement, actual date of 

completion and satisfactory completion of work. 

v. Copy of pan card. 

vi. Registration certificate under G.S.T. 

vii. Tender documents except pries bid. 

viii. Valid Character certificate from District Magistrate or in the form of an original Affidavit on the stamp paper of 

Rs.100/- to the effect that the contractor/firm has not been blacklisted by any Govt. deptt /CSIR as also that there is 

no criminal case pending against the firm/contractor in any court of Law  

ix. A copy of partnership deed, in case of partnership firms. 

x. Undertakings to be given by the contractors: 
 

- That the bidder is registered under GST and compliant of GST provision. 

- In case of non-Compliance of GST provisions and blockage of any input credit, the bidder shall be responsible 

to indemnify CSIR – CIMAP. 

- That all input credits have been passed on to CSIR – CIMAP by the bidder. 

The intimation regarding acceptance / rejection of their bids will be intimated to the contractors/ firms through e-

tendering portal.  

 

(Jr. Engineer) 

 

Chairman (ES&EM) 

S.O (Works)/ COA 
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Envelope – II:  The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, 

open it and complete the white colored (unprotected) cells with their respective financial quotes 

and other details (such as name of the bidder). No other cells should be changed. Once the details 

have been completed, the bidder should have save it and submit it online, without changing the 

file name. If the BOQ file is found to be modified by the bidder, the bid will be rejected.   

3. Original EMD, Tender fees, hard copy of signed Unconditional acceptance (as annexure –VI 

on page no. 50) of CSIR – CIMAP tender Conditions to be sent to the Administrative officer, 

Central Institute of Medicinal and Aromatic Plants, Post Office - CIMAP, Lucknow-226015 

and should reach before the date & time mentioned in CRITICAL DATA SHEET. Tender of the 

Tenderer whose EMD, Tender fees and unconditional acceptance of CSIR – CIMAP Tender 

conditions are not received by the time of the opening of pre-qualification of tender then their 

tenders will be summarily rejected. Any postal delay will not be entertained.  

 
4. Bids opening process are as under: 

- Envelope –I : Technical bid opening date shall be as mentioned in CRITICAL DATA 
SHEET  Containing documents of pre-qualification bid (uploaded by the Contractor/ firms) 
shall be opened as per CRITICAL DATA SHEET.  The intimation regarding acceptance/ 
rejection of their bids will be intimated to the contractors / firms through e- tendering portal. 
If any clarification is needed from the bidder about the deficiency in his uploaded 

documents in Envelope–I, he will be asked to provide it through CPP Portal. The bidder 

shall upload the requisite clarification / documents within time specified by CSIR-CIMAP, 

failing which tender will be liable for rejection. 

- Envelope-II:  The financial bids of the Contractor/firms found to be meeting the qualifying 

requirements and technical criteria shall be as per CRITICAL DATA SHEET. (Depending 

upon Technical bid evaluation, the date shall be intimated through CPP Portal).   
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5. The Council of Scientific and Industrial Research does not bind itself to accept the     lowest tender 

and reserves to itself the authority to reject any or all of the tenders received without        
assigning any reasons. 
 
6.  Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection on the same ground. 
 
7.   Tenders incorporating additional conditions are liable to be rejected. 
 
8.   The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity 
or subsequently employed by him and who relatives are as mentioned above. 

 NOTE: A person shall be deemed to be relative or another if, and only if  (a) they are members of 
a Hindu undivided family or  (b)  they are husband and wife; or the one is related to other in the 
following manner ;Father, Mother (including step mother), son (including step son), son’s wife, 
Daughter (including step daughter) Father , son’s wife, son’s daughter, son’s daughter’s husband, 
daughter’s son’s wife, daughter’s daughter, daughter’s daughter’s husband, Brother (including step 
brother), Brother’s wife sister (including step sister), sister’s husband. 
   

9.  Earnest money is liable to be fore failed , if the contractor selected for the work fails to send 
necessary stamp paper or to sign the formal agreement within seven days from the date of 
intimation to that effect to him or fails to start the work within seven days from date of 
commencement given in the work order. 

 
10. Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are 

liable to rejection. 
 
11. Contractors must quote for all the items of the schedules together otherwise their tenders are likely 

to be treated as incomplete. The building contractor, if he is himself not a registered Sanitary 
contractor/electrical contractor will have to get sanitary work/electrical work done through 
licenced plumber/electrician. The entire work will be given to only one contractor. 

 
12. Except writing rates and amounts contractor(s) should not write any condition or make any 

changes, additions, alterations, and modification, in the printed form of tenders. Contractors who 
are desirous to offer rebate the same should be brought out separately in the covering letter and 
submitted along with the tender. Conditional rebates will not be considered for comparison. 

 
13. Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by 

tenderers after submission of tender will not be considered, unless the tenderers are called by the 
departments to make the same. 
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14. Tenders will be valid for a period of 90 days from the date of opening, which can 
be extended, if so agreed to by both the parties. 

 
15. Tenderers must brief PERT/BAR CHART along with their tender showing how they would 

complete the work in the prescribed time. After the award of the work, the successful tenderer will 
submit a detailed CPM+PERT CHART of the entire work within a period of one month from the 
date of signing of the agreement. The detailed chart thus prepared and accepted by the Department 
shall from part of the agreement between the parties. 

 
16. After award of work, the successful tenderer will have to submit names and qualifications with 

details of experience of the supervisory staff to be deputed for the work. He should also 
communicate changes if any, in names so communicated. He should also give list of the major 
tools and plants to be deployed for work. 

 
17.   In case of discrepancy in English and Hindi version, English version shall prevail. 
  
18. The Employer does not bind himself to accept the lowest or any tender and reserves to himself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 
perform the same at the rates quoted. 

 
19. The tenderer shall quote rates both in figures and words. He shall also workout the amount for 

each item of work and writes in both figures and words. On check if there are differences 
between the rates quoted by the tenderer in words and in figures or in the amount worked out by 
him, the following procedure shall be followed. 

 
(i)  When there is difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the tenderer shall be taken as correct. 
 
(ii)  When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall 
be taken as correct. 

 
(iii)  When the rate quoted by the tenderer in figures and in words tallies but the amount is not 

worked out correctly the rate quoted by the tenderer shall be taken as correct and not the 
amount. 

 
20. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in 

any way influence his tender from the Engineer as no claim whatsoever will be entertained for 
any alleged ignorance thereof. 

 
 



 

 9 

 

21. Before tendering, the tenderer shall inspect the site to fully acquaint himself 
about the condition in regard to accessibility of site, nature and extent of ground, working 
condition of site and locality including stacking of materials, installations of tools and plants (T 
& P) etc., conditions affecting accommodations and movement of labour etc. required for the 
satisfactory execution of the work contract. No claim whatsoever on such account shall be 
entertained by the Employer in any circumstances. 

 
21. Earnest money will be forfeited if the contractor fails to commence the work as per letter of 

award.  
 
22. Expect writing rates and amount, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications in the printed form of tenders. Tenderers who 
are desirous to offer rebate the same should be brought out separately in the covering letter and 
submitted along with the tender. 

 
23. Some of the provisions of General Conditions of Contract are given below. Interpretation 

however shall be as given in the General Conditions of Contract. 
 

(a) Defects Liability Period: Twelve months from the date of completion as certified by the 
Employer. 

 
(b) Minimum Value of Work for the Intermediate Certificate: Rs1.65 Lakhs (Rupees One 

Lakh sixty-five thousand only). Intermediate certificate for a lesser amount can be admitted 
for payment at the discretion of the Engineer. 
 

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from each 
running bill of the contractor till the sum along with the sum already deposited as earnest 
money, will amount to security deposit of 5% of the tenderer value of work. In addition, the 
contractor shall be required to deposit an amount equal to 5% of the tendered value of the 
contract as performance Security within the period prescribed for commencement of work in 
the letter of award issued to him. 

 
(d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide 
on the cost of whole work as shown in the agreement, for every week that the work remains 
uncommented or unfinished or due quantity of work remains incomplete after the proper 
dates. Compensation to be paid shall not exceed ten percent of the estimated cost of the work 
as shown in the agreement. 
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24. Schedule showing approximate quantity of materials to be supplied by the Employer under Clause: 6 of the General Conditions o
 

  
Rates at which the material will be charged 

to the contractor 
Place of Delivery 

   
Stores, (NAME OF THE 

LABORATORY) 
Particulars Approx.     
of materials Qty.  Rs.   

  Unit (Figures)   
    Rupees  

1. Cement  
 

CONTRACTOR'S SUPPLY 
 

2. Steel      

 
NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer before 
he submits the tender. 
 
25. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security 

/surveillance and building management systems, technical (covering also general conditions 
and commercial terms) and financial offers will be given separately in two sealed covers. 

 
26. This tender document will part of the agreement. 
 
 
27. Director CSIR – CIMAP reserves the right to reject any or all the bids without assigning any 

reason thereof. 
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APPENDIX 

 
Defects liability period 12 months from the date of virtual completion 

as certified by the Employer. 
 

Time for completion  60 days from the date of start as given in work 
order 
 

Minimum value of work for Interim payment. 1.65 Lakhs or less as per Discretions of 
Engineer-In-charge, but not more than one 
running payment per month. 
 

Earnest money to be deposited with the tender Rs. 10,300.00 (Rs Ten  thousand three hundred 
only)  

 
RETENTION MONEY FOR INTERIM PAYMENTS 
SECURITY DEPOSIT (SEE SPECIAL CONDITIONS) 

 
i) Earnest Money: Rs. 10,300.00 (Rs Ten  thousand three hundred 

only) 

ii) Subsequent retention inclusive of earnest 
money deposited at the time of submitting the 
tender 

A sum @ 10% of the gross amount of the bill 
shall be deducted from each running bill of 
the contractor till the sum along with the sum 
already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. In  addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of 
the contract as Performance Security within 
the period prescribed for commencement of 
work in the letter of award issued to him 
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Modified terms of refund of security deposit are as under: (These supersede the 
conditions given alse where in the tender documents) 
 
 
 
 
The refund of the security deposit shall be made only after the defect liability period is over and 
the final bill is paid as per provision of contract, no interim refund of any percentage of security 
deposit is admissible. 
 
 
 
Period of submitting of final   : Two months from the date of virtual 
bill by the contractor     completion 
 
 
CEMENT AND STEEL Arranged by Contractor as per contract 

provision. 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT MADE AT ___________________this _____________  day of 
______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society 
registered under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which 
expression shall include its successor and assignees and authorized officers of the Society) of the one 
part and____________________ trading in the name and style of _____________ (herein after 
referred to as the contractor(s) which expression shall include his/ their respective heirs, executors, 
administrators and permitted assignees) of the other part. 
 
WHEREAS the Employers is desirous of getting the work of ………………………………done and 
has caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 
 
AND Whereas the said specifications and the schedule of quantities and other documents have been 
signed by on behalf of the parties. 
 
Now it is hereby agreed and declared by and between the parties hereto as follows: 
 
1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall 

upon and subject to the conditions hereinafter contained executed and complete, the work at the 
rates specified in the attached schedule of quantities and with such materials as are provided for 
and in accordance in all respect with specifications, designs, drawings and instructions in 
writing. Time for carrying out the work will be 30 days and the date of commencement be 
reckoned from the tenth day of issue of award letter. 

 
2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the 

items and in the manner specified in the said conditions. 
 
3. This agreement contains the following documents in addition to pages of Articles of Agreement. 
 

(i) General Conditions of Contract Page No __________  to _________.  

 

(ii) Special Conditions Page No ___________ to _______.  
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(iii) Additional Conditions Page No_________ to  __________ . 

(iv) Indenture for Secured Advance Page No ________ to __________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to 
_______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 

 
In witness whereof the parties hereto have set their respective hands the day and year in above written.  
 
Signed by, for and on behalf of Employers _________________________________  
 
In the presence of 
(1)  _____________________           (2) _________________________. 
 
 
Signed by the said contractor 
In the presence of  
 
 (1)  _____________________           (2) _________________________. 
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GENERAL CONDITIONS OF CONTRACT 
1. INTERPRETATION 
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 
 
 (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto and 
including these to which only reference is made herein. 
 
WORK OR WORKS: Shall mean all work or works defined in schedule of quantities, specification 
and such other work or works as the contractor may be entrusted with for carrying out under this 
contract. 
 
EMPLOYER: Shall mean Director-General, CSIR or any officer authorized by Director-General for 
the purpose. . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other 
duties as indicated in the contract. 
 . 
CONTRACTOR (S): Shall mean the individual or Firm or Company, whether incorporated or not. 
Undertaking the work and shall include the legal personal representative or such individual or the 
persons composing such Firm or Company or the successors of such Firm or Company and the 
permitted assignees of such individual or Firm or Firms or Company. 
 
SITE: Shall mean the site of the contract works including any buildings and erections thereon and any 
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 
contractor's use. 
 
COMPENSATION: Shall mean all sum payable by way of compensation under any of the conditions 
shall be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not any damage sustained, and whether or not any damage shall have been 
sustained. Words imputing persons include firms and corporations; Words imputing the singular only 
also include the plural and vice versa where the context so required. 
 
The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  
scope of  the clauses in any way. 
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2. DRAWINGS AND SPECIFICATIONS 

The Contractor shall execute whole and every part of the work in the most substantial and 
workmanlike manner both as regards material and otherwise in every respect in accordance with the 
specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and 
instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of 
charge one- copy of such specifications and all such designs, drawings and instructions as are not 
included in the printed publications. 

 
2 A.   EARNEST MONEY DEPOSIT (EMD) 

EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds 
Rs.10,OOO/- then EMD should be deposited in the shape of DD/PO upto the value of  RS 25 lacs. If 
EMD amount is in excess of Rs 25 lacs then the excess amount over RS 25 lacs can be accepted in the 
form of Bank Guarantee issued by a scheduled bank. 

 
3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may in 
accordance with the contract be supplied by the Employer) plants, tools, appliance, implements, 
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 
original, altered or substituted and whether included in the specifications or other documents forming 
part of the contract or which may be necessary for the purpose of satisfying or complying to the 
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 
satisfied together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with means and materials necessary for the purpose of 
setting out works and counting, weighing and assisting in the measurement or examination at any time 
and from time to time of the work or materials. Failing his so doing, the same may be provided by the 
Engineer at the expense of the contractor and the expenses may be deducted from any money due to 
the contractor under the contract and I or from his Security Deposit. 

  
(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out 
the works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for 
the water at one percent of the total of the work done except on Electrical Work, Air-conditioning 
work and Furniture work. The contractor shall make own arrangement for water connection and laying 
of further pipelines from the source of supply of the Employer. It should be clearly understood that the 
Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on 
the part of the contractor to make alternative arrangement for water at his own cost in the event of any 
temporary breakdown in the water mains so that the progress of work is not held up for want of water.  
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No claim as damages or refund of water charges will be entertained on account of such breakdowns. 
However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-
pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the 
same, but the contractor will make good any damage done to the installations and ensure that the 
quality of water used in the work is conforming to BIS codes and provide for any treatment at his own 
cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water 
for construction purpose only after he has permission of the Employer in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be required to provide necessary 
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He 
shall be responsible for any accident or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 
 
(d)  The Employer on no account shall be responsible for the expenses incurred by the contractor for 
hired ground or water obtained for elsewhere. 
 
(e) Subject to availability the Employer may supply power at only one point from where the 
Contractor shall make his own arrangement for distribution including provision of electric meters, 
switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any 
hindrance caused to other works the contractor shall reroute or remove such temporary lines without 
any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power 
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which 
would be deducted from the running account bills. However the Employer does not guarantee the 
supply of power and no compensation for any failure or short supply of power shall be entertained. 
 
3 A.  SUFFICIENCY OF TENDER 
 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which 
rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and 
all matters and things necessary for the proper completion and maintenance of the works”. 
 
4. AUTHORITIES, NOTICE & PATENTS 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any 
electricity supply company and authorities with whose systems the structure is proposed to be 
connected, and shall before making any variations from the drawing and specifications that may be  
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Necessitated for so conforming by giving written notice to the Engineer specifying the variations 
proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance 
with this clause involves any extra work not included in this contract, he shall specify these items of 
work and the allowance of extra payment required on their account. 
 
 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
Authority and pay to such Authority or to. any public office all fees that may be chargeable in respect 
of the works and lodge the receipts with the bill to the Engineer for reimbursement. 
 
5. RATES TO INCLUDE ALL TAXES 

(a)  Rates quoted by the contractor shall include sales tax / VAT, G.S.T , purchase tax, turnover 
tax,  duties, octroi, toll tax, royalties and all other taxes in respect of this contract.  The Employer 
shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies 
payable under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) 
Act; 1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the 
contractor there upon necessarily and properly pays such taxes/ levies the contractor shall be 
reimbursed the amount as per the rules on producing proof of payment so made provided such 
payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding) 
attributable to delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Employer and further shall furnish such other information and documents as the 
Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant 
to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer 
that the same is given pursuant to this condition together with all necessary information relating 
thereto. 

6.  MATERIALS  

(a)  If the specifications of schedule of items provide for the use of any material to be supplied by the 
Employer's stores or if it is required that the contractor shall use certain stores to be provided by the 

 Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to 
procure and shall be supplied such materials and stores as are from time to time required to be used by 
him for the purpose of the contract only and value of the materials so supplied at the rates specified in 
the said schedule of materials and of the quantities incorporated in the work may be set of or deducted 
from any sums then due, or thereafter to become due to the contractor under the contract or otherwise 
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or against or from the Security deposit. All materials so supplied to the contractor by the Employer 
shall remain the absolute property of the Employer and the contractor shall be the trustee of the 
materials so supplied procured and the said materials shall not be removed/disposed off from the site 
of the work on any account and shall be at all times open for inspection by the Engineer or Employer. 
The contractor shall bear all incidental charges for cartage, storage and safe custody of all materials 
and against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their 
storage and maintenance. Any such material unused and in perfectly good condition in the opinion of 
the Employer at the time of the completion of work or termination of the contractor or earlier shall be 
returned to the Employer at a place directed by the Engineer at contractor's cost and at rates stipulated 
in the said schedule but in case the Employer decides not to take back the materials the contractor shall 
have no claim for compensation on account of any such materials supplied to him as aforesaid being 
unused by him or for any wastage or damage to any such materials. 
 
(b) If for any reason there is delay or non-supply of material as shown in the schedule, the 
contractor shall procure the same and complete the work in time after due intimation and approval of 
the Employer. The difference in price (between his procurement price and price shown in the 
schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only 
suitable extension of time would be considered and no other claim of compensation/damages shall be 
payable by the Employer. 
 
(c) After completion of the work or on determination/ termination of the contract, the theoretical 
quantity of cement to be used in work shall be calculated on the basis of statement showing quantity of 
cement to be used in different items of work provided in current Schedule for the purpose printed by 
CPWD. In case any item is executed for which the standard contents for the consumption of cement 
are not available in the above mentioned statement or cannot be derived from this statement, the same 
shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this 
theoretical quantity of cement shall be allowed a variation upto 3% plus/minus for works estimated 
cost of which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works 
estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 
actually issued to the contractor and the theoretical quantity including authorised variation if not 
returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision 
of other conditions regarding return of material governing the contract. In the event of its beings 
discovered that the quantity of cement which is less than the quantity ascertained as herein before 
provided (allowing variation on minus side as stipulated above) the cost of quantity of cement not so  
 
Used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 
 
(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 
reinforcement structural steel sections (each diameter/ section or category shall be considered 
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separately) except that the theoretical quantity of the steel be taken as the quantity required as per 
design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into 
pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 
 
(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other 
than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various items of work shall 
be calculated on the basis of measurements recorded in the measurement books for the purpose of 
payment and for assessing the Consumption of materials used in the works. Over this quantity a 
variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other 
than under-ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 
 
(f) The provisions made above are without prejudice to the right of the Employer to take action against 
the contractor under the conditions of the contract for not doing the work according to the prescribed 
specifications. 
 
(g) “In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer's discretion to make these items as contractor's supply". 
 
7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the 
specifications and by statutory authority at his own cost. The Employer has the right to appoint the 
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation 
including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense 
of the contractor and the expenses may be deducted from any money due to the contractor under the 
contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 
8. CONTRACTOR'S ENGINEERS/ FOREMAN & WORKMAN 

(a) The contractor shall give all necessary personals superintendence during the execution of the 
(work and as long thereafter as the Engineer may consider necessary until the expiration of the Defects 
Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms 
and as approved by the Engineer whose qualification must conform to the requirement specified by  

 

the Engineer who shall be constantly in attendance of the work while the men are at work. Any 
directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or 
Foreman or any other authorized agent shall be held to be given to the contractor. 
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Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor 
shall employ the following technical staff during execution of works  
 
FOR BUILDING AND ROAD WORKS 

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii)   One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered 
cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

 
(iii)One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less 

than RS.5 Lakhs. 
 

FOR SANITARY AND WATER SUPPLY WORKS  

One qualified diploma holder with experience of not less than 5 years, out of which one year should be 
in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 
FOR ELECTRICAL WORKS 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 
recognized university with an experience of not less than 3 years or a Diploma holder in 
Electrical Engineering with an experience of not less than 7 years when the tendered cost 
of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder in 
Electrical Engineering with experience of not less than 3 years when the tendered cost of 
the work is more than RS.75,000 but less than Rs. 1.5 lakhs. 
 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 
when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 
 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 
work is more than Rs.7,500 and less than Rs.37,000. 

 
  In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay reasonable amount not exceeding the amount shown below for each month. of 
default. These recoveries are subject to modification, from time to time by CSIR based on 
CPWD. 

 
(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
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(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 
 

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any 
person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent 
or who may in the opinion of the Employer misconduct himself. 

 
9.  ACCESS 
 
(a)  The Engineer, and the Employer or its representatives shall at all reasonable time have free 

access to the works and/or workshops, factories or other places the materials are being 
prepared or constructed for the contract and also to any place where the materials are lying or 
from which they are being obtained and the contractor shall give every facility to them for 
inspection. Except the representatives of statutory authorities and those mentioned above no 
other person shall be allowed on the works at any time without the permission of the Engineer. 

(b)       If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 
omissions/ additions and/ or substitutions from the originals specifications, drawings, 
designs and written instructions of such alterations, omissions, additions, substitutions shall 
not  invalidates the contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the work shall be 
carried out by the contractor on the same conditions in all respects on which he agreed to 
do the main work. The rates for such altered, additional or substituted work under this 
clause shall be worked out in accordance with the following provisions in their respective 
order. 

 
(b) If the rates for the altered, additional, or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the altered, additional, or substituted work at  
 
the same rates as are specified in the contract for the work. 
 
(c) If the rates for the altered, additional, or substituted work are not specifically provided  in 

the contract for the work, the rates will be derived from the rates for a similar class of work 
as are specified in the contract for the work.  
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(d) If the rates for the altered, additional, or substituted work cannot be determined in the 
manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working 
days from the date of receipt of the order to carry out the work through notice in writing; 
inform the Engineer of the rate which it is his intention to charge for such class of work, 
supported by analysis of the rate claimed which shall be based on actual cost of work plus 
10% as contractor's profit and overheads except in case of departmental materials for which 
contractors profit and over-heads shall be 2.5%. When such notice has been given, the 
Engineer with1he consent of the Employer may agree to such a rate but if the Engineer 
does not agree to the contractor's rate the Engineer may cancel his order to carry out such 
class of work and arrange to' carry out in such a manner as he may consider advisable. 
 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause.  

 
(f) “DEVIATION LIMITS” 

Building work     30% 
Maintenance/emergency woks  50% 
Foundation works   100% 
Services works    30% 
 

11. Faulty Materials, Workmanship & Defects after Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and 
work which in his opinion are not in accordance with specifications and in case of default, 
the Engineers shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or ,damage that may happen or arise to such 
materials to be substituted thereof and in case of default the Engineer may cause the same 
to be supplied and all costs which may attend such removal and/ or substitution are to be 
borne by the contractor. 

 
(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination 

that any work has been executed with unsound, imperfect, or unskillful workmanship or  
 
with materials of any inferior description, or that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, any defects, shrinkage or other faults which 
may appear within the defects liability period of 12 months from the date of completion 
arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 
be made within 12 months of the completion of the work from the Engineer specifying the 
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work, materials, articles defects or other faults complained of notwithstanding that the same 
may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may requires or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his own cost. In case of any such failures, the Engineers may rectify or remove 
or re-execute the work or remove and replace with others, the material or articles 
complained of as the case may be at the risk and cost in all respects of the contractor. 
 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, 
allow such work to remain, and in that case make allowance for the difference in value, 
together with such further reduction as in his opinion may be reasonable. 
 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to 
execute the works in all respects in accordance with the terms and conditions of this 
contract, or from his liability to make good all defects. 

 
12. WORKS TO BE OPEN FOR INSPECTION 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer and the contractor shall 
at all times, during the usual working hours, and at all other times at which reasonable 
notice of the intentions of the Engineer to visit the works shall have been given to the 
contractor, either himself be present to receive order and instruction or have a responsible 
agent duly accredited in writing present for that purpose. 

 
(b) The contractor shall give not less than seven days notice in writing to the Engineer before 

covering up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up and place 
beyond the reach of measurement, any work without the consent in writing of the Engineer 
and the Engineer shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of measurement without such 

 
 notice having been or the Engineer's consent obtained the same shall be uncovered at the 
contractors expense or in default thereof. no payment or allowance shall be made for such 
work or the materials with which the same was executed  

 
13. ASSIGNMENT OR SUB-LETTING 
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(a)  The contract shall not be assigned or sublet without the written approval of the Employer. 
And if the contractor shall assign or sub-let his contract or attempt to do so or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor or any of his servants or agents to any person in the employment 
of the Employer in any way relating to his office or employment, or if any such employee 
or person shall become in any way directly or indirectly interested in the contract, the 
Employer shall have the power to adopt any of the courses specified under clause-23 as 
may be best suited to the interest of the Employer and in the event of any of the courses 
being adopted the consequences specified in the said clause shall ensure. 

 
(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 

obtained before any changes in the constitution of the firm. Where the contractor is an, 
individual or a Hindu undivided family business concern such approval as aforesaid shall 
likewise be obtained the contractor enters into any partnership agreement hereunder the 
partnership firm would have the right to carry out the work hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 
have been assigned or sublet in contravention of clause 13 (a) and the same action may be 
taken and the same consequences shall ensue as provided in the said clause 13 (a).  

 
14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 
boards day and night, speed limit boards, red flags. red lights and providing barriers. He shall 
be responsible for all damages and accidents caused due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of work. 

 
(a) The contractor shall be responsible for all injury to persons, animals or things, and for al 

damage, whether such injury or damage arises from carelessness or accident in any way 
connected therewith. This clause shall be held to include interiliac any damage due to causes is 
 
 aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, 
foot paths, bridges or ways as well as all damage caused to the buildings and works forming 
the subject of this contract by inclemency of weather. The contractor indemnifies the Employer 
and holds him harmless in respect of all expenses arising from such injury or damage as 
aforesaid and also in respect of any award of compensation or damage consequent upon such 
claim including legal costs. 
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(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
the whole of the contracted works complete and perfect in every respect and so as to make 
good and otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss 
of life, of such employees, or for compensation payable under any law for the time being in 
force to any workmen or to the representative of any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or 
local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to 
wages act, safety act in force and any amendments thereof in respect of all labour and 
apprentices directly or indirectly employed in the work under this contract. 

 
(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/ or expenses arising or accruing from or in respect 
of any such claim and/ or damages as aforesaid from any sum or sums due or to become due to 
the contractor or security deposit.  

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings relating 

to infringement or sue of any patent or design or any alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part thereof included in the 
contact.  In the event of any claims made under or action brought against the Employer in 
respect of any such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may  arise there from.  Provided that the contractor shall not be liable to 
indemnify the Employer if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the said Employer or his authorized 
representative.  

 
15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
 

(a) Any sum of money due and payable to the contractor including the security deposit under the 
contract may be withheld or retained by way of lien by the Employer or Government or any 
other contracting person or persons against any claim of the Employer or Government or such 
other persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Employer or Government or with such other persons. 
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(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Employer will be kept withheld or retained as such by the Employer or till his claim 
arising out of in the same contract or any other contract is either mutually settled or determined 
by the Arbitrator if the contract is governed by arbitration clause or by the competent court as 
the case may be, and that the contractor shall have no claim for interest or damages whatsoever 
on this account or any other ground in respect of any sum of money withheld or retained under 
this clause and duly notified as such to the contractor. 

 
16. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor, the Employer shall be entitled to withhold arid also have a 
lien to retain such sum or sums in whole or in part from the security deposit if any deposited 
by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of the security deposit 
being insufficient to cover the claimed amount or amounts or if no security deposit has been 
taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain 
to the extent of such claimed amount or amounts referred to above, from any sum or sums 
found payable or which at any time thereafter may become payable to the contract under the 
same or any other contract, with the, Employer or any contracting person pending finalisation 
or adjudication of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the 
lien referred above, by the Employer will be kept withheld or retained as such by the 
Employer till the claim arising out of or under the contract is determined by the Arbitrator (if 
the contract is governed by the arbitration clause) or by the competent court as the case may 
be and that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company the Employer shall be entitled to withhold and also  

  have a lien to retain towards such claimed amount or amounts in whole or In part from any 
sum payable to any Partner/ Limited company as the case may be, whether in his individual 
capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to be 
made after payment of the final bill and if as a result of such audit and technical examination 
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any sum is found to have been over paid in respect of any work done by the contractor under 
the contract or any work claimed by him to have been done by him under the contract and 
found not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall be lawful for the Employer to recover the same from him in the manner 
prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it 
is found that the contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under-payment shall be 
duly paid by the Employer to the contractor.  

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Employer on the one hand, and the contractor on the other hand 
under any term of contract permitting payment for work after assessment by the Employer. 

 
17. IN-CASE OF DEATH OF CONTRACTOR  
 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the 
contractor. 
 

18. SUB -CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the 
execution of any work not included in the contract. The contractor is to afford all reasonable 
facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any 
time be appointed by the Employer for executing any work or supplying any goods relating to 
the construction, servicing, equipping or furnishing of the work under this contract. 
 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and  

Other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders 
framed there under that may be in force or brought into force from time to time. 
 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract 
Labour (R&A) Central Rules 1971 before commencing work and which should be valid till the 
completion. 
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20. COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be essence for the contract on the part of the contractor. 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and the contractor shall pay as compensation an amount equal to ONE PER 
CENT OR such smaller amount as the employer (whose decision in writing shall be final) 
may decide on the amount of the whole work as shown in the agreement, for every week 
that the work remains uncommented or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the contractor shall 
be bound in all cases in which the time allowed for any work exceeds one month (say for 
special jobs) to complete one-eighth of the whole of the work before one-fourth of the 
whole time allowed under the contract has elapsed: three-fourths of the work before three-
fourths of such time has elapsed. However for special jobs if a time schedule has been 
submitted by the contractor and the same has been accepted by the Employer, the 
contractor shall comply with the said time schedule. In the event of the contractor failing 
to comply with this condition he shall be liable to pay as compensation an amount equal to 
one per cent or such smaller amount as the Employer (whose decision in writing shall be 
final) may decides on the said cost of the work for every week that the due quantity of 
work remains incomplete. Provided that the entire compensation to be paid under the 
provisions of this clause shall not exceed ten percent on the estimated cost of the work as 
shown in the agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 
OPERATION 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and others things connected therewith shall be at the risks 
of the contractor until the work has been delivered to the Employer and a certificate from 
him to that effect obtained. In the event of the works or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or war-like operations, the contractor shall, when ordered in writing by the  

 Employer, remove any debris from the site, collect and properly stored or remove from 
store all serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of clearing 
the site 9f debris, stacking, removal of serviceable materials and for the reconstruction of 
all works ordered by the Employer such payment being addition to compensation upto the 
value of the work originally executed before being damaged or destroyed and not paid for. 
In case of works damaged or destroyed but not already measured and paid for the damage/ 
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destruction suffered and for restoring the material at the rates based on the analysis of rates 
tendered for in accordance with the provision of this agreement. The certificate of the 
Employers regarding the quality and quantity of materials and the purpose for which they 
were collected shall be final and binding on the contractor. 

 
(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions 
against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for 
any materials etc., not on the site of the work or for any tools and plant, machinery, 
scaffolding, temporary buildings and other things not intended for the work. 

 
(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 
Employer. 

 
22. EXTENSION OF TIME  

(a) If the contractor shall desire an extension of time for the completion of the work on the 
grounds of his having been unavoidably hindered in its execution or any other ground he 
shall apply in writing to the Employer within thirty days of the date of hindrance on 
account of which he desires extension-as aforesaid, and the Employer shall, if in his 
opinion (which shall be final) reasonable grounds shown therefore, authorise such 
extension of time if any, which may, in his opinion, be necessary or proper  

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in proportion to the 
increased value of work. 

 
23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of  

any delay or inferior workmanship or otherwise or to any claims for damages in respect of any 
breaches of the contract and without prejudice to any rights or remedies under any of the 
provisions of this contract or otherwise and whether the date for completion has elapsed by 
notice absolutely determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any 

defective work or that the work is being performed in any inefficient' or otherwise improper or 
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unworkman-like manner shall omit to comply with the requirements of such notice for a period 
of seven days thereafter or if the contractor shall delay or suspend the execution of the work so 
that in the judgment of the Employer (which shall be final and bindings) he will be unable to 
ensure completion of the work by the date for completion or he has already failed to complete 
the work by that date. 

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditors shall be 
appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up of order. 

 
(iii)   If the contractor commits breach of any of the terms and conditions of this contract. 
 
(iv)  If the contractor commits any acts mentioned in clause-13th hereof.  

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers:  
 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon 
such determination or recession the security deposit of the contractor shall be liable to be 
forfeited and shall be absolutely at the disposal of the Employer. 
 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the 
work or any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certified by tile Engineer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the Engineer as to the value of the work done 
shall be final and conclusive against the contractor, provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor. Provided also that if 
the expenses incurred by the Employer are less than amount payable to the contractor at his  
Agreement rates, the difference should not be paid to the contractor. 
 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexecuted out of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor if the whole work had been executed by him (of the 
amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) 
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shall be borne and paid by the original contractor and may be deducted from any money due to 
him by the Employer under this contract or any other account whatsoever or from his security 
deposit. 
 

(iv) In the event anyone or more of the above courses being adopted by the Employer the 
contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagement or made any 
advances on account or with view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or actually performed under 
this contract unless and until the Engineer has shall certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

 
24. SECURED ADVANCE  

The contractor on signing an indenture in the form specified by the Employer during the 
progress of the execution of the work may be paid if agreed by the Employer upto 75 percent 
of the estimated value which shall take into account the market value and contractor tendered 
rates for the finished item of any material which in the opinion of the Engineer is likely to be 
incorporated in the work within next three months, are non-perishable and are in accordance 
with the contract and which have been brought on the site in connection therewith and are 
adequately stored and protected against damage by weather or other causes, which have not at 
the time of advance been incorporated in the works. When materials on account of which an 
advance has been made under this clause are incorporated in the worth the amount of such 
advance shall be deducted from the next payment made under any of the clause of clauses  of 
this contract. 
 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the 
case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on  

submitting the bill entitled to receive a monthly payment proportionate to the part of the work 
executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall 
be final and conclusive against the contractor, provided the amount of work done is as per the 
value of intermediate certificate or for a lesser amount at the discretion of the Engineer as 
mentioned in the NIT. All such intermediate payments shall be regarded as payments by way 
of advance against the/ final payment only and not as payments for work actually done and 
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completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to 
be removed and taken away and reconstructed, or recreated or be considered as an admission 
of the due performance of the contract, or any part thereof in any respect or the accruing of any 
claim nor shall it conclude, determine, or affect in any way the powers of the Employer under 
these conditions or any of them as to the final settlement and adjustment of the accounts or in 
any other way affect the contract. The final bill shall be submitted by the contractor within two 
months of the date fixed for the completion of work or of the date of the certificate of 
completion furnished by the Employer and payments shall be made within three months if the 
value of the completed works is upto Rupees Two lakhs and in six months if the same exceeds 
Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item 
or items of the work then the undisputed item or items only shall be paid within the said period 
of three months or six months as the case may be. 

 
(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 
percent of the tendered rates for assessed quantities may be made in running account bills by 
the Employer on the basis of a certificate from the Engineer. The advance payments so allowed 
shall be adjusted in the subsequent running bills by taking detailed measurements thereof. Final 
payments shall be made only on the basis of detailed measurements. 

 
(c) A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified and 
the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from 
the presentation of the bills. If the contractor does not submit the bill within the time fixed as 
aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an 
authorised representative to measure up the said work in the presence of the contractor whose 
signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 
from such measurements. 

 
(d) Before taking any measurement of any work the Engineer or his authorised representative 

deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 
after such notice or fails to sign or to record the difference within a week from the date of  

 
measurement in the manner required by the Engineer then in any such event the measurements 
taken by the Engineer or by the authorised representative deputed by him as the case may be, 
shall be final binding on the contractor and the contractor shall have no right to dispute the 
same. 
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(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 
case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
for in the agreement at the determined as per-clause-10. However in case of partially executed 
items of work, the Employer at his discretion allows proportionate rates for such items of work 
as determined by the Engineer whose certificate of the sum so payable shall be final and 
conclusive against the contractor. 

 
26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to 
security deposit of the 5% tender value of the work. In addition, the contractor shall be 
required to deposit an amount equal to 5% of the tendered value of the contract as Performance 
Security within the period prescribed for commencement of work in the letter of award issued 
to him. 

 
(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 

Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand furnish additional security 
to the Employer to make good the deficit of such sum from the running bill as mentioned 
above. Such deductions will be held by the Employer by way of security deposit, provided 
always that the Employer for this purpose shall be entitled to recover the said percentage of the 
amount from each running bill till the balance of the amount of security deposits is realised. All 
compensation or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from the security deposit or from the interest arising there from or 
from any sums which may be due to or may become due to the contractor by the Employer on 
any account whatsoever and in the event of his security deposit being reduced reason of any 
account whatsoever and in the event of his security deposit being reduced reason of any such 
deductions aforesaid, the contractor shall within ten days make good in cash or further fixed 
deposit receipt pledged in favour of the Employer. The security deposit shall be collected from 
the running bills of the contractor at the rates mentioned above and the earnest money if 
deposited-at the time of tenders will be treated as part of the security deposit. 

 
 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/- each. 
(The last such fixed deposit receipt could be of a lower value on the basis of the amount) In 
case any recovery is effected from running account bills, such recovered amount shall not be 
replaced with fixed deposit receipt. It is in the contractor's interest to keep a ward about the 
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adequacy of the fixed deposit receipt submitted. 
 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 
final bill is not settled within stipulated period for reasons beyond control and the Employer is 
satisfied that the security deposit is not required for adjustment of Employer dues or 
whatsoever dues either in this or any other contract then this security deposit either in full or in 
part could be refunded at the sole discretion of the Employer. However, release of security 
deposit would be only after written clearance of Labour Officer regarding no dues or claims is 
received. 
 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary 
to makeup this amount shall be recovered from money due to the contractor under this 
contract, or any Contract with the Employer. 
 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Employer and within ten days of the receipt of such notice the-Engineer shall 
inspect the work. It there is no defect in the work the Employer shall furnish the contractor 
with certificate of completion otherwise a certificate of completion indicating defects shall be 
issued but the work shall not, considered to be completed until the contractor shall have 
removed from the premises on which the work shall be executed an the scaffolding, surplus 
material, rubbish, and all the huts and sanitary arrangements required for his work, people on 
the site in connection with execution of the works as shall have been erected or constructed by 
the contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood 
work, doors, windows, walls, floors or other parts of any building, in upon or about which the 
work is to be executed or of which he may have had possession for the purpose of the 
execution thereof. If the contractor shall fail to comply with requirements of this clause on or 
before the fixed for the completion of the work, the Employer may at the risk and cost of the 
contractor take action as he may think fit and the contractor shall have no claim except for any 
sum actually realized by the sale thereof. 
 
 
 
 
 

28. ESCALATION  
 

(a)  If the prices of materials not being supplied by the Employer and/ or wages of labour required 
for execution of the works increase, the contractor shall be compensated for such increase as 
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per provisions detailed below and the amount of the contractor shall accordingly be varied, 
subject to the condition that compensation for escalation in prices shall be available only for 
the work done during the stipulated period of  the contract including such period for which the 
contract is validly extended under the provisions of Clauses-22 of General Conditions of 
Contract without levy of compensation under Clause-20 of General Conditions of Contract and 
also subject to the condition that no such compensation shall be payable for a work and also 
which the stipulated period of completion is six months or less. Such compensation for 
escalation in the prices of materials and labour when due shall be worked out based on the 
following provisions.  

(i) The base date for working out such escalation shall be the last date on which the tenders were 
stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
the work as per the bills, running or final, and from this amount the value or material supplied 
by the Employer and proposed to be recovered in the particular bill shall be deducted before the 
amount of compensation for escalation is worked out. In case of materials bought to site for 
which secured advance is included in the bill full value of such materials as assessed by the 
Engineer in charge (and not the reduced amount for which secured advance has been paid) shall 
be included in the cost of work done for operation of this clause. Similarly when such materials 
are incorporated in the work, the secured advance is deducted from the bill full assessed value 
of the materials originally considered for operation of this clause shall be deducted from the 
cost of work shown in the bill running or final. Further the cost of work shall not include any 
work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 
given below: 

 
VM = W A / 100  x  (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to 
be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and 
is predetermined as 75 

MI = 

Index numbers of Wholesale Prices in India for all commodities published by  
 
the Reserve Bank of India for the period under reckoning 
 

  
MIo = Index numbers of Wholesale prices in India for all commodities 
published by the Reserve Bank of India and valid on the stipulated date of 
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receipt of tenders 
 

VL = 
 
W X B/100 X (LI-LI0)/LI0 

 

VL = 

 
 
Variation in labour cost, that is, increase or decrease in the amount in rupees 
to be paid of recovered 
 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 

 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 
 

L1 = 

 
All India consumer price index numbers for workers published by the 
Reserve Bank of India for the period under reckoning as for the period under 
consideration 
 
 

L10 = 
All India consumer price index numbers for industrial workers published by 
the Reserve Bank of India and valid on the stipulated date of receipt of 
tenders.  

 
(b)   The following principle shall be followed while working out indices mentioned in 

sub para (iii) above. 
 

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with 
respect to the cost of work done during the six calendar months of the said work. The first such 
payment shall be made at the end of the six months after the month (excluding) in which the 
tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, 
the last period for payment might become less than six months, depending on the actual date of 
completion. 

 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the six calendar months. If the period 
upto date of completion after the six months covered by the last such installment of payment, is 
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less than six months the index MI or LI shall be the average of indices for the months falling 
within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was 
stipulated to be received. 

c) In the event the price of materials and/ or wages of labour required for execution' of the 
work decreases there shall be downward adjustment of the cost of work so that the price 
of materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 
mutandis apply, provided that no such adjustment for the decrease in the prices of 
materials and/ or wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is six months or less. 

d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 
Manufacturers' Association) Clause for escalation in case of specialised works e.g lifts 
and electrical and mechanical installations etc. where the price variation is not similar to 
building works. 

29. ARBITRATION 
 

1.  In the event of any question/dispute/difference arising under the agreement or in 
connection    herewith (except as to matters the decision of which is specially provided 
under this agreement) the same shall be referred to the Delhi International Arbitration 
Center for appointment of Arbitration to adjudicate the dispute. 

 2.  The award of the Arbitrator shall be final and binding on the parties. The Arbitrator 
may give interim award(s) and / or directions, as may be required. 

 3. subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules 
made hereunder and any modification thereof from time to time being in force shall be 
deemed to apply to the Arbitration proceeding under this clause. 

 

 
 
 
30. DISMANTLED MATERIAL: 

 
The contractor shall treat all material obtained during dismantling of a structure, services sub 
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systems/ installations, excavation of the site for a work etc., as employer's property and such 
material shall be disposed of to the best advantage of the Employer according to the 
instructions issued in writing by the Engineer. 

 
31. PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the contractor before the award of work, by the 
officer authorized to award the contract, if and where considered necessary, to ensure that a 
part or whole of the contract is completed by the contractor. In case of non-performance this 
guarantee could be encashed. 

 
 
 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
ANNEXURE -I 

 
I  SPECIAL CONDITIONS  
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1. These special conditions are meant to amplify the general specifications and general conditions 
of contract. 

 
2. Work shall be done as per CPWD specifications. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i)  Schedule of quantities 
(ii)   Drawings 
(iii)   Additional conditions 
(iv)   General conditions of contract 
(v)   Special condition 
(vi)   Additional Technical Specifications 
(vii)  CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix)    International Codes 
(x)    Best Engineering Practice. 
 

3.  STEEL 
 

Supply of the steel shall be in the scope of Contractor. 
 

4.  CEMENT 
 

Supply of the Cement shall be in the scope of Contractor. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be 
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus 
excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or 
disposal of surplus earth if the same is not required for any other work of the Employer. 

  
ANNEXURE -II 

 
 

II ADDITIONAL CONDITIONS 
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1. The structural and architectural drawings, shall at all-time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and drawings relating to the relevant item the former shall 
prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or 
any other natural cause whatsoever during the execution of work. The damage to work will be 
made good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI 
marking referred relates to latest BIS code as published by Bureau of Indian Standards upto 30 
days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/ or as directed by the Engineer and will also submit. Test certificates as are 
required by Municipal. Electrical authority or another authority. Nothing extra shall be payable 
for the same other than the fees paid to such authorities which shall be reimbursed on 
production of receipts. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – III 
 

CONDITIONS FOR CEMENT AND STEEL 
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1. The contractor shall procured 33 grade (confirming to IS:269) or 43 grade (confirming to 

IS: 8112) Ordinary Portland Cement, as required in the work, from reputed 
manufacturers of cement, having a production – capacity of one million tons per annum 
or more, such as ACC, L&T, J.P. Rewa, Vikram,  shri Cement, Birla and Cement 
corporation of India etc., as approved by Ministry of Industry, Government of India and 
holding license to use ISI Certification mark for their product whose name shall be got 
approved from Engineer – in – charge. Supply of cement shall be taken in 50 kg bags bearing 
manufacturers name and ISI marking, sample of cement arranged by the contractor shall be 
taken by the Engineer – in – charge and got tested in accordance with provisions of relevant 
BIS Code. In case test results indicated that the cement arranged by the contractor does not 
conform to the relevant BIS Codes, the same shall  stand rejected and shall be removed from 
the site by the contractor at his own cost within a week’s time of written order from the 
Engineer – in – charge to do so. 
 

2. The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by 
the Engineer – in – charge.  
 

3. The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. Double 
lock provisions shall be made to the door of the cement godown. The keys of one lock shall 
remain with the Engineer – in – charge or his authorized representative and the key of the other 
lock shall remain with the contractor. The contractor shall be responsible for the watch and 
ward and safety of cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer – in – charge at any time.  

 
4. The contractor shall supply free of charge the cement required for testing. The cost of tests 

shall be born by the contractor.  
 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in Clause 6 of the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in clause 6 of the contract and shall be 
governed by conditions laid therein. 

 
 

 
6. Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer – in – charge. 
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7. The contractor shall procured steel reinforcement bars confirming to relevant BIS Codes from 

main producers as approved by the Ministry of steel. The contractor shall have to obtain and 

furnish test certificates to the Engineer – in – charge in respect of all supplies of steel brought 

by him to the site of work. Sample shall also be taken and got tested by the Engineer – in – 

charge as per the provisions in this regard in relevant BIS codes.  In case test results indicated 

that the reinforcement arranged by the contractor does not conform to the relevant BIS Codes, 

The same shall stand rejected and shall be removed from the site by the contractor at his own 

cost within a week’s time of written order from the Engineer – in – charge to do so. The steel 

shall be brought at site in bulk supply of approximately 10 tons or more as decided by the 

Engineer – in – charge. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                        (ANNEXURE –IV (PROFORMA) 
 
 

INDENTURE FOR SECURED ADVANCE 



 

44 

 
 
This indenture made the __________________day of____________20______between 
_____________________ (hereinafter called the contractor which expression shall where the context 
so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) 
of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under 
the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its 
successors and assignees and authorized officer of the Society) of the other part. 
 
WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 
contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the works as 
he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the 
sum of Rs._______________(Rupees_____________________) on the security of materials the 
quantities and other particulars of which are detailed in accounts of secured advances attached to the 
running account Bill for the said works signed by the contract on ________________and the 
Employer has reserved to himself the options of making any further advance or advances on the 
security of other materials brought by the contractor to the site of the said works. Now THIS 
INDENTURE WlTNESSESS that in pursuance of the said agreement and in consideration of the sum 
of Rs. ______________________on or before the execution of these presents paid to the contractor by 
the Employer (the receipt whereof the contractor both hereby acknowledge) and of such further 
advances (if any) as may be made to him as aforesaid the contractor both hereby convince and agree 
with the Employer and declare as follows: 
 
1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as 
aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the contractor 
in or towards expediting the execution of the said works and for no other purpose whatsoever. 
 

 2. That the materials detailed in the said account of secured advance which have been offered to and 
accepted by the Employer as security are absolutely the contractor's own property and free from 
encumbrance of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from  

 
 encumbrances of any kind and the contractor indemnifies the Employer against all claims to any 

materials in respect of which an advance has been made to him as aforesaid. 
 

 3. That the materials detailed in the said account of secured advances and all other materials on 
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the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the contractor solely in the execution of the said works in 
accordance with the directions of the Engineer and in the term of the said agreement.  

 
 4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch. safe custody and protections against all risks of the said materials and that until used in 
construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's 
custody and on his own responsibility and shall at all times be open to inspection by the Employer or 
any officer authorised by him. In the event of the said materials or any part thereof being stolen 
destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 
wear thereof the contractor will forthwith replace the same with other materials of like quality or 
repair and make good the same as required by the Engineer. 

 
 5. That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Employer or any officer authorized by him on that behalf. 
 

 
 6. That the advances shall be repayable in full when or before the contractor receives payments 

from the Employer of the price payable to him for the said works under the terms and provisions of the 
said agreement. However if any intermediate payments are made to the contractor on account of work 
done then on the occasion of each such payment the Employer will be at liberty to make a recovery 
from the contractor's bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made previously the 
value for this purpose being determined in respect of each description of materials at the rates at which 
the amount of the advances made these presents were calculated. 
 
 
7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still owing to the Employer shall immediately on the 
happening of such default be repayable by the contractor to the Employer together with interest 
thereon at twelve percent per annum from the date or respective dates or such advance or advances 
to the date off repayment and with all costs charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason  
 
of the default of the contractor and the contractor hereby covenants and agrees with the Employer 
to repay and pay the same respectively to him accordingly. 

 
8. That the contractor hereby charges all the said materials with the repayment to the Employer of 
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the said sum of Rs._________________ and any further sum or sums advanced as aforesaid 
and all costs charges, damages and expenses payable under these presents PROVIDED 
ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said 
agreement and without prejudice to the powers contained therein if and whenever the 
convenient for payment and repayment herein before contained shall become enforceable and 
the money owing shall not be paid in accordance therewith the Employer may at any time 
thereafter adopt all or any of the following courses as he may deem best:;- 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 
said agreement debiting the contractor with the actual cost of effecting such completion and 
amount due in respect of advances under these presents and crediting the contactor with the 
value of work done as if he had carried out in accordance with the said agreement and at 
the rates thereby provided. If the balance is against the contractor he is to pay same to the 
Employer on demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out of the 

money arising .from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 
 

In witness whereof the said ___________ and _____________ by the order and under the 
direction of the Employer have hereunto set their respective hands the day and year first above 
written. 

 
Signed sealed and delivered By the said contractor: _________________________    
 
 

 
 
 
 
 
In the presence of  
 
Signature: _____________________________________________  
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Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
 
 
 
By the order and direction of the Employer: ______________________________________________ 
 
In the presence of  
 
Signature: ____________________________________________________ 
 
 
Name: _______________________________________________________ 
 
Address: ______________________________________________________  
 

 
 
 

 
 
 
 
 
 
 
 
 
 

 
 

 
 

                          (ANNEXURE –V (PROFORMA) 
 

PERFORMANCE GUARANTEE 
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To 
 
 Council of Scientific and Industrial Research  
 
 

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The 
Council" having awarded to MIs _________________________________________________ 
______________________________________________a Company registered under the Companies 
Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under 
the terms and conditions of an Agreement dated-made between the Council and the 'Contractor 
hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as 
herein provided for Rs.. _________________ (Rupees____________________________ only) 
from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms 
and conditions of the contract on the condition that the Bank on demand from the Council and 
without demur pay to the Council the aforesaid amount. 
 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do 
hereby  undertake to pay to the Council and amount not exceeding Rs. ______________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by the Council by 
reasons of any breach or breaches of any of the terms. of condition of the said agreement by the said 
contractor. 
 
3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on a demand from the Council by 
stating the amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the 
said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. _________________________________  
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six 
months after the completion of all works under the said contract which according to the terms of the 
said contract, should be six months from the probable date of completion viz., the_________________  
 
 
_____ day    of ___________________.  If, however, the period of the completion of the works under 
the said contract is for any reason extended and upon such extension if the Contractor fails, before the 
terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the 
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Bank shall pay to Council the said sum of Rs. __________ or such lesser sum as Council may 
demand. 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 
Contractor. 
 
6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is 
restricted  to Rs.__________________________ 
(Rupees_________________________________________ only) and the  guarantee shall remain in 
force till  _________________________day of 20____ unless claim or demand under this 
guarantee is presented to the Bank within six months from that date all the rights of Council u'1der this 
guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 
hereunder. 
 
 
 

 
 
 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(ANNEXURE –VI (PROFORMA) 

 
 

ACCEPTANCE OF CSIR –CIMAP TENDER CONDITIONS 
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Director 
Central Institute of Medicinal and Aromatic Plants 
(Council of Scientific and Industrial Research) 
Post Office-CIMAP, Lucknow-226015 
 
Sir, 
 
1.  The tender documents for the work “Renovation and up gradation Wooden Table partition at 
Account section, Providing Aluminum Partition and False Ceiling XRD in Room no. 94, 
Providing Almirah Shutters at Room no. 49,60,72 and Providing Granite Top on old wooden 
working tables at Room no. 269 Plant Bio technology department etc. at CSIR - CIMAP, 
Lucknow.” have been sold to me/us by CSIR - CIMAP and I/We hereby certify that I/We have 
inspected the site and read the entire terms and conditions of the tender document made available to 
me/us which shall form part of the contract agreement and I/We shall abide by the conditions/clauses 
contained therein. 
 
2. I/We hereby unconditionally accept(s) the tender conditions of CSIR - CIMAP tender documents in 
its entirety for the above work. 
 
3. The contents of Notice Inviting Tender of the Tender documents have been noted wherein it is 
clarified that after unconditionally accepting the tender conditions in its entirety. It is not permissible 
to upload any additional file or put any remarks/conditions (except unconditional rebate on quoted 
rates if any) along with tender document and same has been followed in the present case. In case, this 
provision of the tender is found violated after opening the tender, I/We agree that the tender shall be 
rejected by CSIR – CIMAP.  
 
4. The required earnest money as specified in Envelope-I at page No. 5 for this work has already been 
deposited. 
 
 
 

Yours faithfully 
 
 

(Signature of the Tenderer) 
With rubber stamp 

 
 

 
CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 
Post Office-CIMAP, Lucknow-226015 
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Name of work:  Renovation and up gradation Wooden Table partition at Account section, 
Providing Aluminum Partition and False Ceiling XRD in Room no. 94, Providing Almirah 
Shutters at Room no. 49, 60,72 and Providing Granite Top on old wooden working tables at 
Room no. 269 Plant Bio technology department etc. at CSIR - CIMAP, Lucknow. 

 
 

 

COVER – II 
 
 
 
 
 

FINANCIAL BID 
 
 
 
 
 
 

Ref No:  68_064/855/2023-MP (Works) 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

ABSTRACT OF COST 

Name of work: Renovation and up gradation Wooden Table partition at Account section, Providing 
Aluminum Partition and False Ceiling XRD in Room no. 94, Providing Almirah Shutters at Room no. 
49,60,72 and Providing Granite Top on old wooden working tables at Room no. 269 Plant Bio 
technology department etc. at CSIR - CIMAP, Lucknow. 

 
Schedule of Quantities 

 
a)  Building Work:   Rs. ……………………………………………………. 
 
 
b) Electrical work   Rs …………………………………………………… 
 
 
 Total        Rs …………………………………………………… 
 

(Rupees         only) 
 

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY 
THE ENGINEER/ARCHITECT 

 
      1.  Coarse sand and fine sand shall be conforming to grading zones III and IV, respectively. 

2. Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer-
in-charge. 

3. The contractor should inspect site, examine drawings, specifications, schedules of 
quantities and tender their rates. The rates given in the schedule of quantities will be 
deemed to include all the necessary materials, T&P, labour required for satisfactory 
completion of work as shown in the drawings, specifications, schedule of quantities. 

4. The additional work in the same campus can be awarded during the currency of contract at 
the same rates, terms and conditions of the contract. 

5. C.P. fittings shall be as specified and approved by the Engineer/Architect even if not specified    
      in the item. 

6. All materials, fixture and fittings, required for this work, which are available with ISI 
certificate mark, will be of that quality, even if not specified in the item. 

7. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of 
Snowcap India of required shade as approved by the Engineer – in - charge even if not 
specified in the item. 
 

Scope of work: Renovation and up gradation Wooden Table partition at Account section, Providing 
Aluminum Partition and False Ceiling XRD in Room no. 94, Providing Almirah Shutters at Room no. 
49, 60,72 and Providing Granite Top on old wooden working tables at Room no. 269 Plant Bio 
technology department etc. at CSIR - CIMAP, Lucknow.  

 
 
WITNESS      
                                    
                                                                                                                 SIGNATURE OF TENDERER 
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                                      SUMMARY SHEET 
 

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 
Name of Work: Renovation and up gradation Wooden Table partition at Account section, 
Providing Aluminum Partition and False Ceiling XRD in Room no. 94, Providing Almirah 
Shutters at Room no. 49, 60,72 and Providing Granite Top on old wooden working tables at 
Room no. 269 Plant Bio technology department etc. at CSIR - CIMAP, Lucknow. 

 
Total brought forward from                                  page no. 

 
54   RS---------------------------- 

55 RS---------------------------- 

56 RS---------------------------- 

 

 

 

 

 

 

 

 

Total carry over to       
Abstract of cost on page no. 52  Rs 
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N/W 

SCHEDULE OF WORK 

 

Renovation and up gradation Wooden Table partition at Account section, Providing Aluminium Partition and False Ceiling XRD in Room no. 94, Providing Almirah 
Shutters at Room no. 49,60,72 and Providing Granite Top on old wooden working tables at Room no. 269 Plant Bio technology department etc. at CSIR - CIMAP, 
Lucknow. 

 

  
 

          
 

SLNo Description Qty Unit Rate Rate in word Amount  
1 Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and 

prepolished, machine cut for kitchen platforms, vanity counters, window sills, facias 
and similar locations of required size, approved shade, colour and texture laid over 20 
mm thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy touch ups, including rubbing, curing, 
moulding and polishing to edges to give high gloss finish etc. complete at all levels. 

        
1.1 Granite of any colour and shade 

        
1.1.1 Area of slab over 0.50 sqm 

10 sqm     
2 Providing and fixing aluminium die cast body tubular type universal hydraulic door 

closer (having brand logo with ISI, IS : 3564, embossed on the body, door weight upto 
35 kg and door width up to 700 mm), with necessary accessories and screws etc. 
complete. 

1 each     
3 Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not 

less than grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or 
shade, with necessary screws etc. complete : 

        
3.1 150x10 mm 

6 each     
4 Providing and fixing aluminium handles, ISI marked, Power Coated (anodic coating not 

transparent or dyed to required colour or shade, with necessary screws etc. complete : 
        

4.1 Powder coated aluminium (minimum thickness of powder coating 50 micron) 100 mm 
6 each     

5 Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868) transparent or dyed to 
required colour and shade, with necessary screws etc. complete. 

        
5.1 Twin rubber stopper 

1 each     
6 Providing and fixing 2mm thick 16 to 19mm wide PVC edge binding tape of approved 

quality for cupboard/wardrobe shutters including necessary synthetic resin hot 
pressed to edges on binding machine etc. complete as per directions of Engineer- in-
charge. 

60 metre     
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7 Dismantling wooden boardings in lining of walls and partitions, excluding supporting 
members but including stacking within 50 metres lead : 

        
7.1 Up to 10 mm thick 

28.44 sqm     
7.2 Thickness above 10 mm up to 25 mm 20 sqm     
8 Providing and fixing aluminium work for doors, windows, ventilators and partitions 

with extruded built up standard tubular sections/ appropriate Z sections and other 
sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash 
fasteners of required dia and size, including necessary filling up the gaps at junctions, 
i.e. at top, bottom and sides with required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, straight, mitred and jointed 
mechanically wherever required including cleat angle, Aluminium snap beading for 
glazing / panelling, C.P. brass / stainless steel screws, all complete as per architectural 
drawings and the directions of Engineer-in-charge. (Glazing, panelling and dash 
fasteners  to be paid for separately) :         

8.1 For fixed portion 
        

8.1.1 Powder coated aluminium (minimum thickness of powder coating 50 micron) 
401.42 kg     

8.2 For shutters of doors, windows & ventilators including providing and fixing hinges/ 
pivots and making provision for fixing of fittings wherever required including the cost 
of EPDM rubber / neoprene gasket required (Fittings shall be paid for separately) 

        
8.2.1 Powder coated aluminium (minimum thickness of powder coating 50 micron) 

72.78 kg     
9 Providing and fixing 12 mm thick prelaminated particle board flat pressed three layer 

or graded wood particle board conforming to IS: 12823 Grade l Type ll, in panelling 
fixed in aluminium doors, windows shutters and partition frames with C.P. brass / 
stainless steel screws etc. complete as per architectural drawings and directions of 
engineer-in-charge. 

        
9.1 Pre-laminated particle board with decorative lamination on both sides 

7.2 sqm     
10 Providing and fixing Brass 100mm mortise latch and lock with 6 levers without pair of 

handles (best make of approved quality) for aluminium doors including necessary 
cutting and making good etc. complete. 

8 each     
11 Providing and fixing mineral fibre false ceiling tiles at all heights of size 595X595mm of 

approved texture, design and pattern. The tiles should have Humidity Resistance (RH) 
of 99%, Light Reflectance ≥ 85%, Thermal Conductivity k = 0.052 - 0.057 w/m K, Fire 
Performance as per (BS 476 pt - 6 &7)in true horizontal level suspended on 
interlocking T-Grid of hot dipped all round galvanized iron section of 0.33 mm  thick 
(galvanized @120 gsm) comprising of main T runners of 15x32 mm of length 3000 mm, 
cross T of size 15x32mm of length 1200 mm and secondary intermediate cross T of size 
15x32 mm of length 600 mm to form grid module of size 600x600 mm suspended from 
ceiling using galvanized mild steel item (galvanised@80gsm) 50 mm long 8mm outer 
diameter M-6 dash fasteners, 6 mm diameter fully threaded hanger rod up to 1000 
mm length and L-shape level adjuster of size 85x25x2 mm, spaced at 1200 mm centre 
to centre along main ‘T’. The system should rest on periphery walls /partitions with the 
help of GI perimeter wall angle of size24x24X3000 mm made of 0.40 mm thick sheet, 
to be fixed to the wall with help of plastic rawl plug at 450 mm centre to centre & 40 
mm long dry wall S.S. screws. The exposed bottom portion of all T-sections used in 
false ceiling support system shall be pre-painted with polyester baked paint, for all 
heights. The work shall be carried out as per specifications, drawings and as per 
directions of the engineer-in-charge. 
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11.1 With 16 mm thick bevelled tegular mineral fibre false ceiling tile (NRC 0.55 to 0.6 

16.94 sqm     
   

        
           
12 Providing & Fixing decorative high pressure laminated sheet of plain / wood grain in 

gloss / matt/ suede finish with high density protective surface layer and reverse side of 
adhesive bonding quality conforming to IS : 2046 Type S, including cost of adhesive of 
approved quality.         

12.1 1.0 mm thick 
28.44 sqm     

13 Providing and fixing 4 mm thick APP Sheet  Grade l Type ll, in panelling fixed in 
aluminium doors, windows shutters and partition frames with C.P. brass / stainless 
steel screws etc. complete as per architectural drawings and directions of engineer-in-
charge.         

13.1 APP Sheet. 
43.89 sqm     

14 Providing and fixing glazing in aluminium door, window, ventilator shutters and 
partitions etc. with EPDM rubber / neoprene gasket etc. complete as per the 
architectural drawings and the directions of engineer-in-charge. (Cost of aluminium 
snap beading shall be paid in basic item):         

14.1 With Plain float glass panes of 5 mm thickness (weight not less than 12.50 kg/sqm) 

29.2 sqm     
15 Providing and fixing aluminium American  handle of  210 mm with SS screws etc. 

complete as per direction of Engineer-in-charge         
15.01 Powder coated minimum thickness 50 micron aluminium 

4 each     
  

  
    

  

  
    

  

      
  

      
  

      

 


