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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015   
Name of Work: Supply, transportation, handling, installation, testing and 

commissioning of 750KVA Transformer, D.P. Structure, Earthing and cablings at 

CIMAP Campus Lucknow. 

 

 

 

Estimated Cost                                                      :     7.66 Lakhs 

 

Date of Sale of Tender Documents                       :     27.01.2015 to 06.02.2015 

 

Date of Opening of the Tender (Technical Bid):    09.02.2015   

 

Cost of Tender Paper                                            : Rs. 500.00(Rupees Five Hundred only) 

 

EMD                                                            :Rs.15,500.00(Rupees Fifteen Thousands five hundred only) 

 

 

 

 

 

 

 

                                                                                     

                               

                             

 

 

 

 

 

 

 

 

 

 

 

 

                                                                             Signature & Seal of Contractor 

 



                                                                                         

 
 

PART-I 
 

 

 
NAME OF WORK: :  Supply, transportation, handling, installation, testing 

and commissioning of 750KVA Transformer, D.P. Structure, Earthing and 

cablings at CIMAP Campus Lucknow. 

 

   
TECHNICAL CUM - 
 
                        COMMERCIAL BID 

 

 

 

 

01 42. 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

Name of Work:  Supply, transportation, handling, installation, testing and commissioning of 750KVA, 11KV/.433 

KV outdoor Transformer, D.P. Structure, Earthing and cablings at CIMAP Campus                          

                                                               CONTENTS 

  

SI No. Description No. of pages 

1 Cover Page 01 

2 Contents 2-3 

3 Notice Inviting Tenders 4-7 

4 General Condition for Contract & Special Conditions 8-39 

5 Specifications of 750 KVA outdoor Transformer 40 
6. List of approved makes  of 750 KVA outdoor Transformer 41 

7. Data sheet for 750KVA outdoor Transformer 42 

9  Part-II Price bid 43-45 

Note: 

Certified that we have received the tender document comprising of 45 pages as per details.  

 

          Signature of Tenderer       

M/s ...........................................................  
Received  Rs.  _______ ( Rupees ________________________ ___ ) only in cash vide Challan 

no. ________ dated  __________ From M/s ______________  

     _______________ ______ towards cost of the tender documents 

Signature of the Tender Issuing Officer 

 

 

Crossed Demand Draft/ Bankers cheque from a Nationalized Bank for Rs. _________ _ ____ (Rupees 

) draw n on ______________________________is enclosed with the tender 

towards cost of Tender paper. 

Signature of the Tenderer 

Name of the Tenderer 

Seal of the Tenderer 
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Particulars of Earnest Money 

Crossed Demand Draft for Rs. l5,500.00 (Rupees Fifteen thousand five hundred only) 

Drawn on the 

Has been sent to the officer opening the tenders. 

Or 

In other forms as specified in condition no. 8 of notice inviting tender 

issued to:        Dated: 

M/s       ........................................................  

……………………………………… 

………………………………………. 

Signature of Tenderer 

telephone No., if any) ....................................  

Credential verified/tender issued subject to verification of credentials. 

Signature of the Officer issuing 

Tender 

 

Cash Receipt No. Dated for Rs ......................  
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                     CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS  

(Council of Scientific & Industrial Research) 

NOTICE INVITING TENDER 

Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial bid and price 

bid  for the work of Supply, transportation, handling, installation, testing and commissioning of 750KVA, 

11KV/.433 KV outdoor Transformer, D.P. Structure, Earthing and cablings at CIMAP Campus Lucknow, 

from the contractors of appropriate class of CPWD, Railways, MES, Post & Telegraph department and/or from 

those who have successfully completed three works of 11 KV transformer/11 KV HT electrical works each of 

40% ( Rs 3.10 Lakhs)  or two similar works each of 60% (Rs 4.60 Lakhs) or one similar work amounting to 80% 

(Rs 6.13 Lakhs) value of estimated cost  or above  in single contract during the last seven years  in any CSIR 

labs, Government/semi Government or public sector organization. The tender document will be issued to only 

eligible contractors who shall submit the proof of fulfilling the above conditions along with copy of valid ‘A’ 

class approved electrical license issued by Department of Electrical Safety , Govt. of U.P., work completion 

certificates, PAN card and valid registration under U.P.VAT work contract tax while making request for issue of 

tender document. 

 

1. Estimated cost is Rs. 7.66 lakhs (based on prevailing market rate & CPWD. D.S.R-2013) 

2. Time for carrying out the work will be Three Months. 

3. The tender will be in two bid system.  

Cover-I-shall be super scribed as "Technical cum 

commercial Bid" and shall contain the following: 

i)   Tender fee of Rs. 500.00(Non refundable) Separate Demand Draft drawn in favor of 

ii)   EMD of Rs. 15,500.00 (Bank Draft) Director, CSIR - CIMAP, Lucknow 

iii)  Self Attested Requisite experience proof along with certificate regarding satisfactory completion of work. 

iv) Self Attested Registration certificate under work contract tax in UP 

v)  Self Attested Copy of pan card.. 

vi) Self Attested Valid 'A' Class Approved Electrical License issued by Deptt. of Electric safety, Govt. of U.P. 

vii) Technical cum commercial bid duly filled & signed for page No. 01 to 42 
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Cover - II (Price Bid): 

Cover-II shall be super scribed as “Price Bid” and shall contain only the contractor's quoted rates in 

the enclosed format. The price bid of only those Tenderers will be opened who qualify technically 

and whose technical bid is accepted by the department.  Any type of correction, overwriting or 

erasing will lead to disqualification of the tender. Both the cover–I & cover - II may be placed and 

submitted in another wax sealed cover super scribed " Supply, transportation, handling, installation, 

testing and commissioning of 750KVA, 11KV/.433 KV outdoor Transformer, D.P. Structure, Earthing 

and cablings, at CSIR -CIMAP, Lucknow" and addressed to the Director, CSIR-Central 

Institute of Medicinal and Aromatic Plants, Post office CIMAP, Lucknow- 226015. Institute 

will not be responsible for any postal delays etc. 

      Before submitting the tender please go through all the terms and conditions on which the work will 

be awarded and to be executed by the successful Tenderer. Tender documents shall be issued 

during office hours in the office of Controller of Administration, CIMAP, CENTRAL 

INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, Post office CIMAP, Lucknow-

226015 from 27.01.2015 to 06.02.2015 on cash payment of Rs500.00 (Rupees Five Hundred only) 

The cost of tender papers is not refundable under any circumstances or Tender papers along with 

terms & conditions can be 

downloaded from the institute web site; www.cimap.res.in and the duly completed tenders may be 

dropped in the tender box kept in the office of Controller of Administration, CSIR - CIMAP, 

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, Post office CIMAP, 

Lucknow-226015 in a wax sealed cover super scribed "Supplying, Installation, testing and 

commissioning of 750 KVA Transformer with D.P. Structure, at CSIR - CIMAP, Lucknow"   

up to 2.30 P.M. on dated: 09.02.2015 and Technical bid will be opened at 3.30 PM on the same 

day in the presence of the Tenderers or their authorized representative, present if any. The opening 

date of financial bids of the successful technical bidders will be intimated by post / Telephone. 

4. Contract document consisting of the details plans, complete specifications and the set of schedule 

of quantities and the various conditions of contract to be complied with by the persons whose 

tenders may be accepted, which will also be found printed in the form of tenders, can be seen in the 

office of Engg. Unit/ Controller of Administration, Central Institute of Medicinal and 

Aromatic Plants, P.O. CIMAP, Lucknow-226015 between the hours of 11.00 A.M. and 4.00 

P.M. on any working day. 

5. Tenders and / or earnest money receipts or demand drafts received up   to 2.30 P.M.  on 09.02.2015  

whether sent by poster delivered in person are liable to be rejected. 

6.  Tenders should be submitted in double sealed covers with the name of the work   written both on 
the inner and outer envelopes. They will be received up to 2.30 P.M. on 09.02.2015  and Only 

Technical bid will be opened at 3.30 P.M on the same day at Central Institute of Medicinal and 

Aromatic Plants, (CIMAP), Lucknow-226015.tender forms  will  be  issued from 27.01.2015 to 

06.02.2015. 

7.  The contractors should quote in figures as well in words the rates and amount tendered by them.                           

The amount for each item should be worked out and the requisite totals given. 

8. The earnest money amounting to Rs. l5,500.00 (Rupees Fifteen thousand five hundred 

only)should be deposited by Demand Draft drawn in favor of the Director, CIMAP Lucknow issued 
by a Scheduled Bank The earnest money , technical bid and Price bid should be put up in the 

separate - separate sealed envelopes, which can be kept in one bigger sealed cover. All tenders 
which are received without earnest money will not be accepted. 

http://www.cimap.res.in/
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9. The Council of Scientific and Industrial Research does not bind itself to accept the lowest tender 
and reserves to itself the authority to reject any or all of the tenders received without assigning any 
reasons. 

10. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection on the same ground. 

11. Tenders incorporating additional conditions are liable to be rejected 

14 The Tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 
relative is posted in the grade between Controller of Administration and Junior Engineer, (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
subsequently employed by him and who relatives are as mentioned above. 

15. SALES TAX or any other tax or duties on material in respect of their contract will be payables by 

the contractor and nothing extra will be payable for increase in such taxes or duties even if imposed 

or levied either before or after the tenders are opened or during the currency of the contract.WCT 

shall be deducted at source from bill as applicable in the state. 

16. Item rate tenders showing percentage above or below are liable to be rejected. 

 

17. Earnest money is liable to be for fitted, if the contractor selected for the work fails to send necessary stamp 

paper or to sign the formal agreement within seven days from the date of intimation to that effect to him or 

fails to start the work within seven days from date of commencement given in the work order. 

18. Name of address of the officer The Director 
To whom earnest money / receipts/drafts Central Institute of 
Arc to be sent, along with original tender Medicinal & Aromatic Plants, 

Lucknow-226015 
 

19. Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are liable to 
rejection. 

 
20. Contractors should, in addition the details of their registration etc. particulars of Electrical work carried out 

by them including the details of organization for whom they have built, their location and cost etc. along with 

the original tender. 

21. Contractor(s) should, in addition the details of their registration etc., particulars of building/sanitary 
works/electrical work carried out by them including the details of organization for whom they have built, 
their location and cost etc. along with the original tender. 

22 Contractors must quote for all the items of the schedules together otherwise their tenders are likely to be 
treated as incomplete. The building contractor, if he is himself not a registered Sanitary contractor/electrical 
contractor will have to get sanitary work/electrical work done through licensed plumber/electrician. The 
entire work will be given to only one contractor. 

23. Except writing rates and amounts contractor(s) should not write any condition or make changes. Additions, 
alterations, and modification, in the printed form of tenders. Contractors should give rebates. if any, and 
modification, conditions etc in a separate forwarding letter if they so desire. Tenders containing 
modifications in printed form shall be treated as invalid. Conditional rebates will not be considered for 
comparison. 
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24. Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by Tenderers 

after submission of tender will not be considered, unless the Tenderers arc called by the departments to 
make the same. 

25. Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if so agreed 
to by both the parties. 

26. Tenderers must a brief PERT/BAR CHART along with their tender showing how they would complete the 
work in the prescribed time After the award of the work, the successful Tenderer will submit a detailed 
CPM+PERT CHART of the entire work within a period of three months from the date of signing of the 

agreement. The detailed chart thus prepared and accepted by the Department shall from part of the 
agreement between the parties. 

27 After award of work, the successful Tenderer will have to submit names and qualifications with details of 
experience o the supervisory staff to be deputed for the work. He should also communicate changes if any, 
in names so communicated. He should also give list of the major tools and plants to be deployed for work. 

 

28. This tender document will part of the agreement 
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CONDITION FOR CONTRACT 

NOTICE INVITING TENDER 

   Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial bid and price bid  

for the work of Supply, transportation, handling, installation, testing and commissioning of 750KVA, 

11KV/.433 KV outdoor Transformer, D.P. Structure, Earthing and cablings at CIMAP Campus Lucknow, 

from the contractors of appropriate class of CPWD, Railways, MES, Post & Telegraph department and/or from 

those who have successfully completed three works of 11 KV transformer/11 KV HT electrical works each of 

40% ( Rs 3.10 Lakhs)  or two similar works each of 60% (Rs 4.60 Lakhs) or one similar work amounting to 80% 

(Rs 6.13 Lakhs) value of estimated cost  or above  in single contract during the last seven years  in any CSIR 

labs, Government/semi Government or public sector organization. The tender document will be issued to only 

eligible contractors who shall submit the proof of fulfilling the above conditions along with copy of valid ‘A’ 

class approved electrical license issued by Department of Electrical Safety , Govt. of U.P., work completion 

certificates, PAN card and valid registration under U.P.VAT work contract tax while making request for issue of 

tender document. 

1. Estimated cost is Rs. 7.66 lakhs (based on prevailing market rate and CPWD DSR-2013) 

2. Time for carrying out the work will be Three Months and the date of commencement shall be reckoned from the 

10 day of issue of award letter. 

3. Complete Contract documents consisting of the details plans, complete specifications and the set of schedule of 

quantities can be seen with the Sr. SE/Administrative officer, Central Institute of Medicinal and Aromatic Plants, 

P.O. CIMAP, Lucknow-226015 between the hours of 11.00 A.M. to 4.00 P.M. on any working day. 

4. Tenders should be on the specified form (non-transferable) which may be obtained from the Office of Controller 

of Administration, CIMAP CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, Post 

office CIMAP, Lucknow-226015 during office hours on payment of Rs.500.00 in cash (non-refundable). Sale of 

tenders shall be stopped two day before the date of opening of tenders. 

5. Tenders should be submitted in double sealed covers with the name of the work date and time of opening written 

both on the inner and other envelopes. They will be received up to 2.30 P.M. on 09.02.2015 and Technical bid will 

be opened at 3.30 P.M. on the same day in the office of COA/AO, Central Institute of Medicinal and Aromatic 

Plants, P.O. CIMAP, Lucknow-226015, Tenders should be dropped in the tender before the closing date and time 

indicated. In case these are sent by post there should be sent by Regd. Post, speed post addressed to COA/AO, 

Central Institute Of Medicinal And Aromatic Plants, Post Office - CIMAP, Lucknow Tenderers are to ensure 

that the post the tender well in advance so as to reach before the closing time and date indicated. 

 

6. The earnest money amounting to Rs. 15,500.00 (Rupees Fifteen thousand five hundred only) as demand draft 

or pay order of a schedule bank and drawn in favour of Director, Central Institute of Medicinal and Aromatic 

Plants, Post office – CIMAP, Lucknow – 226015 should accompany the tender. Tenders received without earnest 

money will be invalid. 

 

7. The employer does not bind himself to accept the lowest or any tender and reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates 

quoted. 

 

 

 

8. Canvassing in connection with the tenders is prohibited and the tenders submitted by contractor who resort to 

canvassing are liable for ejection. 
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9. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is posted 

in the grade between Controller of Administration and Junior Engineer, (both inclusive). He shall also intimate 

the names of persons who are working with him in any capacity or subsequently employed by him and who are 

relatives as mentioned above.  

NOTE: A person shall be deemed to be a relative of another if, any only if, (a) they are members of Hindu 

undivided family; or (b) they are husband and wife or (c) the one is related to the other in the following manner: 

Father, Mother (including Step Mother), Son (including step son), Sons wife, Daughter (including Step daughter), 

Father, Son’s son, Son’s son’s wife, Son’s daughter, son’s Daughter’s husband, Daughter’s husband, Daughter’s 

son’s wife, Daughter’s daughter, Daughter’s daughters husband, Brother (including step brother), wife, sister 

(including step sister), Sister’s husband. 

 

10. Tender submitted shall remain valid for Three months days from the date of opening for the purpose of 

acceptance and award of work, validity beyond Three months from the date of opening shall be by mutual 

consent. 

 

11. The tenderer shall quote rates both in figures and words. He shall also workout the amount for each item of work 

and write in both figures and words. On check if there are differences between the rates quoted by the tenderer in 

words and in figures or in the amount worked out by him, the following procedure shall be followed.  

 

(i) When there is difference between the rates in figures and in words, the rates which correspond to the 

amounts worked out by the tenderer shall be taken as correct. 

(ii) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate written 

either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct. 

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out 

correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 

12. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in any way 

influence his tender from the Engineer as no claim whatsoever will be entertained for any alleged ignorance 

thereof. 

13. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to 

accessibility of site, nature and extent of ground, working condition of site and locality including stacking of 

materials, installations of tools and plants (T & P) etc . conditions affecting accommodations and movement of 

labour etc. required for the satisfactory execution of the work contract. No claim whatsoever on such account 

shall be entertained by the Employer in any circumstances. 

14 Earnest money will be forfeited if the contractor fails to commence the work as per letter of award. 

15. Expect writing rates and amount, the tenderer should not write any conditions or make any changes, additions, 

alterations and modifications in the printed form of tenders. Tenderers who arc desirous to offer rebate the same 

should be brought out separately in the covering letter and submitted along with the tender. 

16. Some of the provisions of General Conditions of Contract arc given below. Interpretation however shall be as 

given in the General Conditions of Contract. 

(a) Defects Liability Period: Twelve months from the date of completion as certified by the Employer. 

(b) Minimum Value of Work for the Intermediate Certificate: Rs. 5.0 Lakh (Rupees five lakh only). 
Intermediate certificate for a lesser amount can be admitted for payment at the discretion of the Engineer. 
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    (c) Security Deposit: A sum@ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with the sum already deposited as earnest money, will amount to security 

deposit of 5% of the tenderer value of work. In addition, the contractor shall be required to deposit an 

amount equal to 5% of the tendered value of the contract as performance Security within the period 

prescribed for commencement of work in the letter of award issued to him. 

 

                   (d). Compensation: Contractor shall pay as-compensation and amount equal to one percent or such smaller            

amount as the Employer (whose decision in writing shall be final) may decide on the cost of whole work as 

shown in the agreement, for every week that the work remains uncommenced or unfinished or due quantity 

of work remains incomplete after the proper dates. Compensation to be paid shall not exceed ten percent of 

the estimated cost of the work as shown in the agreement. 

 

18.    Schedule showing approximate quantity of materials to be supplied by the Employer under Clause: 6 of the General 

Conditions of Contract for works contracted to be executed and to rates at which they are to be charged for.  

 

 

 

 

Particulars 

of materials 

 

 

 

 

Approx. 

Qty 

Rates at which the Material will be charged to 

contractor 

Place of Delivery 

 

Stores. (NAME OF THE      

LABORATORY) 
Unit Rs (Figures) Rupees 

 

1. Cement  

 

2. Steel 

CONTRACTORS SUPPLY 

 

NOTE: The Tenderer shall ensure that particulars in the above form arc filled in by the engineer before he submits the 

tender. 

 

19. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security / surveillance and 

building management systems, technical (covering also general conditions and commercial terms) and 

financial offers will be given separately in two sealed covers. 
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II ARTICLES OF AGREEMENT 

 

 

ARTICLES OF AGREEMENT MADE AT……………….……………………… this …..……………… day 

………………………… of ………………………..BETWEEN the Council of Scientific & Industrial Research, 

New Delhi, a society registered under the Societies Registrations Act I860 (Hereinafter referred to as the 

Employer, which expression shall include its successor and assignees and authorized officers of the Society) of 

the one part and………………………….. trading in the name and style of………………….(herein after 

referred to as the contractors) which expression shall include his/ their respective heirs, executors, administrators 

and permitted assignees) of the other part. 

 

WHEREAS the Employers is desirous of getting the work of…………………………….done and has caused 

drawings, schedule of Quantities and Specifications describing the work to be prepared. 

 

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on 

behalf of the parties 

 

Now it is hereby agreed and declared by and between the parties hereto as follows: 

 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and 

subject to the conditions hereinafter contained executed and complete, the work at the rates specified in the 

attached schedule of quantities and with such materials as are provided for and in accordance in all respect 

with specifications, designs, drawings and instructions in writing. Time for carrying out the work will be 

Three  Months and the date of commencement be reckoned from the tenth day of issue of award letter. 

 

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the items and in 

the manner specified in the said conditions. 

 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

   (i)      General Conditions of Contract Page No………………….to……………... 

(ii)     Special Conditions Page No………………….to………………... 

(iii)    Additional Conditions Page No ________ to ___________  

(iv)    Indenture for Secured Advance Page No _______ to __________  

(v)   Original tender document along with the covering letter of the firm dated Page No: I to _______  

(vi)   ___________________________________________________  

(vii )  ____________________________________________________  

(viii)______________________________________________________  
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In witness whereof the parties hereto have set their respective hands the day and year in above written. 

Signed by, for and on behalf of Employers _________________________________  

In the presence of 

(1)  _____________________  (2) _________________________ . 

 

 

 

Signed by the said contractor  

In the presence of 

 

(1) __________________________(2) ____________________________ 
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GENERAL CONDITIONS OF CONTRACT 

1. Interpretation 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise requires. 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional Special 

Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents mentioned in the contents 

sheet attached hereto and including these to which only reference is made herein. 

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the 

contractor may be entrusted with for carrying out under this contract. 

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose. 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract. 

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the 

legal personal representative or such individual or the persons composing such Firm or Company or the successors of such Firm or 

Company and the permitted assignees of such individual or Firm or Firms or Company. 

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto 

(inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable 

compensation without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not any 

damage shall have been sustained. Words imputing persons include firms and corporations; Words imputing the singular only also 

include the plural and vice versa where the context so required. 

The headings are given to the clauses for convenience and they will not limit the meaning or scope of the clauses in any way.  , 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material 

and otherwise in every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the 

design, drawings and instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of charge one-

copy of such specifications and all such designs, drawings and instructions as are not included in the printed publications. 

3. Earnest Money Deposit (EMD) 

EMD up to the value of Rs.10,OOO/- may be deposited in cash and when value of EMD exceeds Rs.10.OOOI- then EMD should be 

deposited in the shape of DD/PO up to the value of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount over 

Rs.25 lacs can be accepted in the form of Bank Guarantee issued by a scheduled bank. 

4. Contractor to Provide Everything Necessary 

(a) The contractor shall provide at his awn cost all materials (except such materials, if any as May in accordance with the contract be 

Supplied by the Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the 

Execution of the work whether original, altered or substituted and whether included in the specifications or other documents forming part 

of the contract or which may be necessary for the purpose of satisfying or complying to the requirements of Engineer, as to any manner 

as to which under these conditions he is entitled to be satisfied together with carriage therefore to and from the work. The contractor 

Shall also supply without charge the requisite number of persons with means and materials necessary for the purpose of setting out works 

and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work or materials. 

Failing his so' doing, the same may be provided by the Engineer at the expense of the contractor and the expenses may be deducted 
From any money due to the contractor under the contract and I or from his Security Deposit. 

Page 1/23 
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(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however 

piped water is supplied by me Employer, the contractor shall pay for the water at one percent of the total of the work done except on 

Electrical Work, Air-conditioning work and Furniture work. The contractor shall make own arrangement for water connection and laying 

of further pipelines from the source of supply of the Employer. It should be clearly understood that the Employer does not guarantee to 

maintain uninterrupted supply of water and it will be incumbent on the part of the contractor to make alternative arrangement for water at 

his own cost in the event of any temporary breakdown in the water mains so that the progress of work is not held up for want of water. No 

claim as damages or refund of water charges will be entertained on account of such breakdowns. However, if the contractor is permitted 

to make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made 

for the water drawn from the same, but the contractor will make good any damage done to the installations and ensure that the quality of 

water used in the work is conforming to BIS codes and provide for any treatment at his own cost. 

(c) The contactor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only after he 

has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor shall be 

required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall 

be responsible for any accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the 

ground to its original condition after the wells are dismantled on completion of the work. 
 

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained for 

elsewhere. 

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make Ms own arrangement 

for distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. 

If there is any hinderance caused to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such 

temporary lines shall be removed after the completion of work. The cost of power consumed by the contractor shah be payable to the 

employer at rates fixed by the Employer, which would be deducted from the running account bills. However the Employer does not 

guarantee the supply of power and no compensation for any failure or short supply of power shall be entertained 

"Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works and 

the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, cover ah his 

obligation under the contract and ah matters and things necessary for the proper completion and maintenance of the works". 

5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity supply company and authorities 

with whose systems the structure is proposed to be connected, and shall before making any variations from the drawing and 

specifications that may be necessitated for so conforming by giving written notice to the Engineer specifying the variations proposed to 

be made, the reasons for making it and apply for instructions thereon. If the compliance with this clause involves any extra work not 

included in this contract, he shall specify these items of work and the allowance of extra payment required on their account. 

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority and pay to such 

Authority or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the 

Engineer for reimbursement 

6. Rates to include all Taxes 
(a) Rates quoted by the contractor shall include sales tax, duties, octroi, to all tax, realties and ah other taxes in respect of this contract 

and the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under 

the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed by 

Statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays such taxes/ levie the contractor 

shall be reimbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, is not in the 

opinion of the Employer (whose decision shall be final and binding) attributable to delay in execution of work within the control 
of the contractor. 
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(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information 

and documents as the Employer may require. 

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth 

Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together with all 

necessary information relating thereto. 

7. Materials 

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is 

required that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed, 

the contractor shall be bound to procure and shall be supplied such materials and stores as are from time to time required to be used by 

him for the purpose of the contract only and value of the materials so supplied at the rates specified in the said schedule of materials and 

of the quantities incorporated in the work may be set of or deducted from any sums then due, or thereafter to become due to the 

contractor under the contract or otherwise or against or from the Security deposit. All materials so supplied to the contractor by the 

Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the materials so supplied procured 

and the said materials shall not be removed/disposed off from the site of the work on any account and shall be at all times open for 

inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage and safe custody of all 

materials and against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their storage and maintenance. Any 

such material unused and in perfectly good condition in the opinion of the Employer at the time of the completion of work or termination 

of the contractor or earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and at rates stipulated 

in the said schedule but in case the Emplo3'er decides not to take back the materials the contractor shall have no claim for compensation 

on account of any such materials supplied to him as aforesaid being unused by him or for any wastage or damage to any such materials. 

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure the same and 

complete the work in time after due intimation and approval of the Employer. The difference in price (between his procurement price 

and price shown in the schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only suitable 

extension of time would be considered and no other claim of compensation/damages shall be payable by the Employer. 

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work 

shall be calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current 

Schedule for the purpose printed by CPWD. In case any item is executed for which the standard contents for the consumption of cement 

are not available in the above mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer. Over this theoretical quantity of cement shall be allowed a variation up to 3% 

plus/minus for works estimated cost of which has put to tender is not more than Rs.10 lakhs and up to 2% plus/ minus for works estimated 

cost of which has put to tender is more than Rs.10 lakhs. The difference in the quantity actually issued to the contractor and the 

theoretical quantity including authorized variation if not returned by the contractor, shall be recovered at twice the issue rate, without 

prejudice to the provision of other conditions regarding return of material governing the contract. In the event of its beings discovered 

that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing variation on minus side as 

stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates 

and cartage to site. 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement structural steel sections (each 

diameter/ section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the quantity 

required as per design or as authorized by the Engineer, including lap pages, plus 3% wastage due to cutting into pieces. Over this 

theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 
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(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than under-ground cables) wires, 

conduits/ GI pipes, GI/MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the 

measurement books for the purpose of payment and for assessing the Consumption of materials used in the works. Over this quantity a 

variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than under-ground cables), wires, 

conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the 

conditions of the contract for not doing the work according to the prescribed specifications. 

(g) "In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make these 

items as contractor's supply". 

8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally required for testing, checking 

of materials and workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer has the right to 

appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. 

Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion 

thereof. 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as 

the Engineer may consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent Site-

Engineer/ Foreman as per CPWD norms and as approved by the Engineer Whose qualification must conform to the requirement 

specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, explanations, 

instructions or notices given by the Engineer to such Site-Engineer or Foreman or any other authorized agent shall be held to be given to 

the contractor. 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following 

technical staff during execution of works 

(a) For building and road works 

(i)    One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs 

(ii)   One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds Rs.5 lakhs 

but is less than RS. 10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.21akhs but less than RS.5Iakhs. 

(b) For sanitary and water supply works 

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water supply 

works when the tendered cost of work is more than Rs.50,000. 
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(c) For electrical works 

  (i)        One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized university with an 
Experience of not less than.3 years or a Diploma holder in Electrical Engineering with an experience of not less than 7 

Years when the tendered cost of the work is not less than Rs 1.5 lakhs.  

              (ii)      One Graduate Electrical Engineer with two years’ experience or a Diploma holder in Electrical Engineering with 

experience of not less than 3 years when the tendered cost of the work is more than Rs.75,000 but less than Rs. 1.5 lakhs.  

              (iii)      One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost of work is 
more than Rs. 37,000, but less than Rs.75,000. 

  (iv)      One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than                            

Rs.7,500 and less than Rs.37,000. 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not exceeding 

the amount shown below for each month, of default These recoveries are subject to modification, from time to time by CSIR 

based on CPWD. 
(i)   In case when a Graduate Engineer is to be employed Rs.3000 
(ii) In case when a qualified Diploma holder is required to be employed Rs.1500 
(iii) In case when a technical Supervisor is required to be employed Rs.750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who 

may in the opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct 

himself. 

10. Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or 

workshops, factories or other places the materials are being prepared or constructed for the contract and also to any place 

where the materials are lying or from which they are being obtained and the contractor shall give every facility to them 

for inspection. Except the representatives of statutory authorities and those mentioned above no other person shall be 

allowed on the works at any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/ additions and/ or 

substitutions from the originals specifications, drawings, designs and written instructions of such alterations, omissions, 

additions, substitutions shall not invalidates the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the work shall be carried out by the contractor 

on the same conditions in all respects on which he agreed to do the main work. The rates for such altered, additional or 

substituted work under this clause shall be worked out in accordance with the following provisions in their respective 

order. 

(b) If tire rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is 

bound to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the 

work. 

(c) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is 

bound to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the 

work. 
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f)     If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause (b) 

and (c) above then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work 

through notice in writing; inform the Engineer of the rate which it is his intention to charge for such class of work, 

supported by analysis of the rate claimed which shall be based on actual cost of work plus 10% as contractors profit and 

overheads except in case of departmental materials for which contractors profit and over-heads shall be 2.5%. When such 

notice has been given, the Engineer with the consent of the Employer may agree to such a rate but if the Engineer does 

not agree to the contractor's rate the Engineer may cancel his order to carry out such class of work and arrange to carry 

out in such a manner as he may consider advisable. 

(f) Under no circumstances, the contractor shall suspended the work on the plea of non-settlement of rates of items falling 

under the clause. 

(g) "Deviation limits" 

Building work 30% 

Maintenance/emergency woks 50% 

Foundation works 100 % 

Services works 30% 

12. Faulty Materials, Workmanship & Defects after Completion 

a)    The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are 

not in accordance with specifications and in case of default, the Engineers shall be at liberty to employ other persons 

to remove the same without being answerable or accountable for any loss or ,damage that may happen or arise to such 

materials to be substituted thereof and in case of default the Engineer may cause the same to be supplied and all costs 

which may attend such removal and/or substitution are to be borne by the contractor. 

b)   If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been 

executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which may appear 

within the defects liability period of 12 months from the date of completion arising in the opinion of the Engineer, the 

contractor shall on demand in writing which shall be made within 12 months of the completion of the work from the 

Engineer specifying the work, materials, articles defects or other faults complained of notwithstanding that the same may 

have been passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part as the case may requires or as me case may be, remove the materials or articles so specified and provide other proper 

and suitable materials or articles at his own cost. In case of any such failures, the Engineers may rectify or remove or re-

execute the work or remove and replace with others, the material or articles complained of as the case may be at the risk 

and cost in all respects of the contractor. 

 c)  In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, 

and in that case make allowance for the difference in value, together with such further reduction as m his opinion may 

be reasonable. 

              d)  Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all 

                       respects in accordance wife the terms and conditions of this contract, or from his liability to make good all defects. 

13. Works to Be Open for Inspection 

a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the 

inspection and supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all 

other times at which reasonable notice of the intentions of the Engineer to visit the works shall have been given to the 

contractor, either himself be present to receive order and instruction or have a responsible agent duly accredited m writing 

present for that purpose.  
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(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions 

thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond the reach of measurement, any work without the consent in writing of the Engineer and the Engineer shall 

within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of measurement without sud l notice having been or the Engineer's consent obtained the same shall be uncovered at 

the contractors expense or in default thereof, no payment or allowance shall be made for such work or the materials with 

which the same was executed 

14. Assignment or Sub-Letting 

(a) The contract shall not be assigned or sublet without the -written approval of the Employer. And if the contractor shall 

assign or sub-let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make 

any composition with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor or 

any of his servants or agents to any person in the employment of the Employer in any way relating to his office or 

employment, or if any such employee or person shall become in any way directly or indirectly interested in the contract, 

the Employer shall have the power to adopt any of the courses specified under clause-23 as may be best suited to the 

interest of the Employer and in the event of any of the courses being adopted the consequences specified in the said clause 

shall ensure. 

(b) 'Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes 

in the constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained the contractor enters into any partnership agreement hereunder the 

partnership firm would have the right to carry out the work hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned or sublet in contravention of clause 13 (a) 

and the same action may be taken and the same consequences shall ensue as provided in the said clause 13 (a). 

15. Indemnifying Against Damages to Persons, Property & Statutes 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed 

limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused due to 

negligence on his part No hindrance shall be caused to traffic during the execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether such injury or 

damage arises from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any 

damage due to causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot 

paths, bridges or ways as well as all damage caused to the buildings and works forming the subject of this contract by 

inclemency of weather. The contractor indemnifies the Employer and holds him harmless in respect of all expenses arising 

from such injury or damage as aforesaid and also in respect of any award of compensation or damage consequent upon such 

claim including legal costs. 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted 

works complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to 

the property of third parties. 

(c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by any employee or representative of an employee of the contractor or any sub-contractors, employed 

by him, for any injury to or loss of life, of such employees, or for compensation payable under any law for the time being in 

force to any workmen or to the representative of any deceased or incapacitated workmen. 
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(d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and 

apprentices directly or indirectly employed in the work under this contract 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges 

and/ or expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums 

due or to become due to the contractor or security deposit. 

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any 

patent or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article 

or part thereof included in the contact In the event of any claims made under or action brought against the Employer in respect 

of any such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expense, to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not 

be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the said Employer or his authorized representative. 

16. Lien in Respect of Claim in Other Contracts 

(a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or 

retained by way of lien by the Employer or Government or any other contracting person or persons against any claim of the 

Employer or Government or such other persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Employer or Government or with such other persons. 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept 

withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the 

case may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground 

in respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the 

Employer shall be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security 

deposit if any deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien over the same pending finalization or adjudication 

of any such claim, hi the event of the security deposit being insufficient to cover the claimed amount or amounts or if no 

security deposit has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount or amounts referred to above, from any sum or 

sums found payable or which at any time thereafter may become payable to the contract under the same or any other contract, 

with the, Employer or any contracting person pending finalization or adjunction of any such claim. 

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the 

Employer will be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is 

determined by the Arbitrator (if the contract is governed by the arbitration clause) or by the competent court as the case may 

be and that the contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company the Employer shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or In part from any sum payable to any Partner/ 

Limited company as the case may be, whether in his individual capacity or otherwise. 
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(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the 

contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been over paid in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful for the Employer to 

recover the same from him in the manner prescribed in sub-clause (a) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under-payment shall be duly paid by the Employer to the contractor. 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be entitled to 

payment of any sum paid short where such payment has been agreed upon between the Employer on the one hand, and the 

contractor on the other hand under any term of contract permitting payment for work after assessment by the Employer. 

18. In-Case of Death of Contractor 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option 

of terminating the contract without compensation to the contractor. 

19. Sub -Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in 

the contract. The contractor is to afford all reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and 

others who may at any time be appointed by the Employer for executing any work or supplying any goods relating to the 

construction, servicing, equipping or furnishing of the work under this contract 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and 

Abolition) Act, 1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice 

Act, 1961 and the rules and orders framed there under that may be in force or brought into force from time to time. 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 

1971 before commencing work and which should be valid till the completion. 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be 

deemed to be essence for the contract on the part of the contractor. The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence and the contractor shall pay as compensation an amount equal to ONE PER 

CENTOR such smaller amount as the employer (whose decision in writing shall be final) may decide on the amount of 

the whole work as shown in the agreement, for every week that the work remains uncommenced or unfinished after the 

purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases, in which 

the time allowed for any work exceeds one month (say for special jobs) to complete one-eighth of the whole of the work 

before one-fourth of the whole time allowed under the contract has elapsed: three-fourths of the work before three-

fourths of such time has elapsed. However for special jobs if a time schedule has been submitted by the contractor and 

the same has been accepted by the Employer, the contractor shall comply with the said time schedule. In the event of the 

contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one per cent 

or such smaller amount as the Employer (whose decision in writing shall be final) may decides on the said cost of the 

work for every week that the due quantity of work remains incomplete. Provided that the entire compensation to be paid 

under the provisions of this clause shall not exceed ten percent on the estimated cost of the work as shown in the tender. 
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22. Damage to Works in Consequence of Hostilities or War-Like Operation 

             a)         The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary 

buildings and others things connected therewith shall be at the risks of the contractor until the Work has been delivered 

to the Employer and a certificate from him to that effect obtained, hi the event of the works or any materials properly 

brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities or war-like 

operations, the contractor shall, when ordered in writing by the Employer, remove any debris from the site, collect and 

properly stored or remove from store all serviceable materials salvaged from the damaged work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work of clearing the site 9f debris, stacking, 

removal of serviceable materials and for the reconstruction of all works ordered by the Employer such payment being 

addition to compensation up to the value of the work originally executed before being damaged or destroyed and not 

paid for. In case of works damaged or destroyed but not already measured and paid for the damage/ destruction suffered 

and for restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision of 

this agreement. The certificate of the Employers regarding the quality and quantity of materials and the purpose for 

which they were collected shall be final and binding on the contractor. 

(b)      Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like operations (i) unless 

the contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, 

(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and 
Other things not intended for the work. 

(c)     In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 

completion as is considered reasonable by the Employer. 

23. Extension of Time 

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably 

hindered in its execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance 

on account of which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 

grounds shown therefore, authorize such extension of time if any, which may, in his opinion, be necessary or proper 

(b)In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the contractor shall be entitled 

to ask for extension of time in proportion to the increased value of work. 

24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or 

otherwise or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or remedies 

under any of the provisions of this contract or otherwise and whether the date for completion has elapsed by notice absolutely 

determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work is being 

performed in any inefficient' or otherwise improper or unworkman-like manner shall omit to comply with the requirements of 

such notice for a period of seven days thereafter or if the contractor shall delay or suspend the execution of 

the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure completion of the 

work by the date for completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if 

a receiver or a manager on behalf of a creditors shall be appointed or if circumstances shall arise which entitle the court of 

creditor to appoint a receiver or a manager or which entitle the court to make a winding up of order. 
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(iii)  If the contractor commits breach, of any of the terms and conditions of this contract. 

(v) If the contractor commits any acts mentioned in clause-23th thereof. 

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following 

powers: 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the 

hand of the Employer shah .be conclusive evidence). Upon such determination or recession the security deposit of the contractor 

shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified 

by tile Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done in all 

respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract. 

The certificate of the Engineer as to the value of the work done shall be final and conclusive against the contractor, provided 

always that action under the sub-clause shall only be taken after giving notice in writing to the contractor. Provided also that if 

the expenses incurred by the Employer are less than amount payable to the contractor at his agreement rates, the difference 

should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (of the 

amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by the Employer under this contract or any other account 

whatsoever or from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any 

engagement or made any advances on account or with view to the execution of the work or the performance of the contract 

And in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until the Engineer has shall certified in writing 

the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

25.      Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work 

may be paid if agreed by the Employer up to 75 percent of the estimated value which shall take into account the market value 

and contractor tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be 

incorporated in the work within next three months, are non-perishable and are in accordance with the contract and which have 

been brought on the site in connection therewith and are adequately stored and protected against damage by weather or other 

causes, which have not at the time of advance been incorporated in the works. When materials on account of which an advance 

has been made under this clause are incorporated in the worth the amount of such advance shall be deducted from the next 

payment made under any of tire clause of clauses of this contract 
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26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been 

completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees ten thousand, the 

contractor shall, on submitting the bill entitled to receive a monthly payment proportionate to the part of the work executed and 

to the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and conclusive against the 

contractor, provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at the 

discretion of the Engineer as mentioned in the NTT. All such intermediate payments shall be regarded as payments by way of 

advance against the/ final payment only and not as payments for work actually done and completed and shall not preclude the 

requiring of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be 

considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any 

claim nor shall it conclude, determine, or affect in any way the powers of the Employer under these conditions or any of them 

as to the final settlement and adjustment of the accounts or in any other way affect the contract. The final Mil shall be 

submitted by the contractor within two months of the date fixed for the completion of work or of the date of the certificate of 

completion furnished by the Employer and payments shall be made within three months if the value of the completed works is 

up to Rupees Two lakhs and in six months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall 

be any dispute about any item or items of the work then the undisputed item or items only shall be paid within the said period 

of three months or six months as the case may be. 

(b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment 

without detailed measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be 

made in running account bills by the Employer on the basis of a certificate from the Engineer. The advance payments so 

allowed shall be adjusted in the subsequent running bills by taking detailed measurements thereof. Final payments shall be 

made only on the basis of detailed measurements. 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable 

from the Engineer's office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having 

the same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the 

presentation of the bills. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may take 

action within seven days of the date fixed as aforesaid, an authorized representative to measure up the said work in the 

presence of the contractor whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 

from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorized representative deputed by him shall give 

reasonable notice to the contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference 

within a week from the date of measurement in the manner required by the Engineer then in any such event the measurements 

taken by the Engineer or by the authorized representative deputed by him as the case may be, shall be final binding on the 

contractor and the contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the determined as per-

clause-10. However in case of partially executed items of work, the Employer at his discretion allows proportionate rates 

for such items of work as determined by the Engineer whose certificate of the sum so payable shall be final and 

conclusive against the contractor. 
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27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with 

the sum already deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition, 

the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security 

within the period prescribed for commencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is famished by the contractor to the Employer as part of the Security 

deposit and the bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,. 

the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to 

the Employer to make good the deficit of such sum from the running bill as mentioned above. Such deductions will be held by 

the Employer by way of security deposit, provided always that the Employer for this purpose shall be entitled to recover the 

said percentage of the amount from each running bill till the balance of the amount of security deposits is realized. All 

compensation or the other sums of money payable by the contractor under the terms of this contract may be deducted from the 

security deposit or from the interest arising there from or from any sums which may be due to or may become due to the 

contractor by the Employer on any account whatsoever and in the event of his security deposit being reduced reason of any 

account whatsoever and in the event of his security deposit being reduced reason of any such deductions aforesaid, the 

contractor shall within ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The 

security deposit shall be collected from the running bills of the contractor at the rates mentioned above and the earnest money 

if deposited-at the time of tenders will be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit Such fixed deposit 

receipt shall be of a minimum value ofRs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on the 

basis of the amount) In case any recovery is effected from running account bills, such recovered amount shall not be replaced 

with fixed deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt 

submitted. 

(d)    No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within 

stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for 

adjustment of Employer dues or whatsoever dues either in this or any other contract then this security deposit either in full or 

in part could be refunded at the sole discretion of the Employer. However, release of security deposit would be only after 

written clearance of Labour Officer regarding no dues or claims is received. 

(f) In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall be 

recovered from money due to the contractor under this contract, or any Contract with the Employer. 

1.    Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within. 

ten days of the receipt of such notice the-Engineer shall inspect the work. It there is no defect in the work the Employer shall 

furnish the contractor with certificate of completion otherwise a certificate of completion indicating defects shall be issued but 

the work shall not, considered to be completed until the contractor shall have removed from the premises on which the work 

shall be executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for his work, 

people on the .site in connection with execution of the works as shall have been erected or constructed by the contractor and 

cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other parts of 

any building, in upon or about which the work is to be executed or of which he may have had possession for the purpose of the 

execution thereof. If the contractor shall fail to comply with requirements of this clause on or before the fixed for the 

completion of the work, the Employer may at the risk and cost of the contractor take action as he may think fit and the 

contractor shall have no claim except for any sum actually realized by the sale thereof. 
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2.    Escalation 

If the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works 

increase, the contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor 

shall accordingly be varied, subject to the condition that compensation for escalation in prices shall be available only for the 

work done during the stipulated period of the contract including such period for which the contract is validly extended under the 

provisions of Clauses-22 of General Conditions of Contract without levy of compensation under Clause-20 of General 

Conditions of Contract and also subject to the condition that no such compensation shall be payable for a work and also which 

the stipulated period of completion is six months or less. Such compensation for escalation in the prices of materials and labour 

when due shall be worked out based on the following provisions. 

(i)   The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or 

final, and from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bill 

shall be deducted before the amount of compensation for escalation is worked out. In case of materials bought to site for which 

secured advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced 

amount for which secured advance has been paid) shall be included in the cost of work done for operation of this clause. 

Similarly when such materials are incorporated in the work, the secured advance is deducted from the bill full assessed value of 

the materials originally considered for operation of this clause shall be deducted from the cost of work shown in the bin running 

or final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given below: 

VM        =    WX A/100 X (MI-MI0)/MIo 

VM        =    Variation in material cost Le. increase or decrease in the amount in rupees to be paid or recovered 

W =    Cost of work done worked out as indicated in sub para (ii) above. 

A =    Component of materials expressed as percent of the total value of work and is predetermined as 75 

MI           =    Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of  

                      India for the period under reckoning  

          M Io          =    Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of  

                                 India and valid on the stipulated date of receipt of tenders 

VL =      W X B/l00 X (LI-LIo)/LIo 

VL =      Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered 

W =      Value of work done, worked out as indicated in sub para (ii) above. 

B =      Component of labour expressed as percent of the total value of work and is predetermined as 25 

L I           =     All India consumer price index numbers for workers published by the Reserve Bank of India for the 

period under reckoning as for the period under consideration 

           L Io            =   All India consumer price index numbers for industrial workers published by the Reserve Bank of India 

and valid on the stipulated date of receipt of tenders. 

 (b) The following principle shall be followed while working out indices mentioned in sub para (iii) above. 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with respect to the cost of work done during the 

six calendar months of the said work. The first such payment shall be made at the end of the six months after the month 

(excluding) in which the tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, the last 

period for payment might become less than six months, depending on the actual date of completion 
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(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the arithmetical 

average of the indices relevant to the six calendar months. If the period up to date of completion after the six months covered by 

the last such installment of payment, is less than six months the index MI or LI shall be the average of indices for the months 

falling within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was stipulated to be received. 

a. In the event the price of materials and/ or wages of labour required for execution1 of the work decreases there shall be 

downward adjustment of the cost of work so that the price of materials and/or wages of labour shall be deductable from the 

cost of work under this contract and in this regard formula herein before stated under this clause shall mutatis mutandis apply, 

provided that no such adjustment for the decrease in the prices of materials and/ or wages of labour aforementioned would be 

made in case of contracts in which the stipulated period of completion of the work is six months or less. 

b. Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause 

for escalation in case of specialized works e. g lifts and electrical and mechanical installations etc. where the price variation is 

not similar to building works. 

30. Arbitration 

(a) Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification, 

designs, drawings and instructions, herein before mentioned, and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, specifications, estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution 

or failure to execute the same, whether arising during the progress of the work or after the completion or 

abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of 

Scientific and Industrial Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any party. 

The arbitrator to whom the matter is originally referred, being unwilling or unable to act for any reason, the Director General 

shall appoint another person to act as arbitrator in accordance with the terms of the contract. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. The arbitrator shall give speaking award. The 

Award of the Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally by both the 

parties. 

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to 

arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in 

writing within 90 days of receiving the intimation from the Employer that the bill is ready for payment, the claim of the 

contractor will be deemed to have been waived and .absolutely barred and the Employer shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re-enactment 

thereof and the rules made there under and for the time being enforce shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation 

of the site for a work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer 

according to the instructions issued in writing by the Engineer. 
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32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the 

contract, if and where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In 

case of non-performance this guarantee could be encashed. 

SPECIAL CONDITIONS -1 

1. These special condition are meant to amplify the general specifications and general conditions of contract. 

2. Work shall be done as per CPWD specification. 

In case of any discrepancy the order of precedence in interpretation shall be as under. 

                 (i) Schedule of quantities 

(ii) Drawings 

                (iii) Additional conditions  

                (iv) General conditions of contract 

                   (v) Special condition 

                 (vi) Additional Technical Specifications 

                (vii) CPWD latest CM and Electrical Specification 

                   (viii) IS Codes 

                  (ix) International Codes 

                  (x)  Best Engineering Practice  

3. Steel 

(i)       Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of steel 

work the contractor shall procure the same. 

(ii)      Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars 

whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the 

help of the standard sectional weights as given in the CPWD latest specifications for conversion of length to weight 

However, for bars up to and including 10 mm dia the following procedure shall be adopted. The average sectional weight 

for each diameter shall be arrived at from samples from each lot of steel received at site. The actual weight of steel issued 

Shall be modified to take into account the variations between the actual and the standard coefficient and the contractor's 

account will be debited by the cost of this modified quantity only. 

(iv)         For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery 
as envisaged in the contract. 

4. Cement 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast 

tiles, Hollow concrete blocks, RCC pipes etc. cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts, 

leads and depths of the work and nothing extra shall be payable on this account. 

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be allowed by the Employer to be 

disposed off by the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing 

extra will be paid for the carriage or disposal of surplus earth if the same is not required for any other work of the Employer 
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V-ADDITIONAL CONDITIONS 

1. The structural and architectural drawings, shall at all time be properly correlated before executing any work. However, is case 

of any discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the 

relevant item the former shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall floods or any other natural cause 

whatsoever during the execution of work. The damage to work will be made good by the contractor at his own cost and no 

claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking referred relates to latest 

BIS code as published by Bureau of Indian Standards up to 3 0 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/ or as directed by the 

Engineer and will also submit Test certificates as are required by Municipal. Electrical authority or any other authority. 

Nothing extra shall be payable for the same other than the fees paid to such authorities which shall be reimbursed on 

production of receipts. 

INDENTURE FOR SECURED ADVANCE 

This indenture made the __________________ day of ___________ 20 between. ______ . ____________ (hereinafter called me 

contractor which expression shall where tire context so admits or implies be deemed to include his heirs, executors, administrators and 

permitted assignees) of tire one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 

Registration Act 1860 (hereinafter called the Employer which expression shall include its successors and assignees and authorized 

officer of the Society) of the other part 

"WHEREAS by an agreement dated _______________  (hereinafter called the said agreement) the contractor has agreed AN D WH 

EREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely belonging to 

him and brought by him to the site of the works the subject of the said agreement for use in the construction of such of the works as he 

has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND 

WHEREAS the Employer has agreed to advance to the contractor the sum of Rs.  ________ (Rupees ____________________ ) 

on the security of materials the quantities and other particulars of which are detailed in accounts of secured advances attached to the 

Running account Bill for the said works signed by the contract on . _________________ .and the Employer has reserved to himself me 

options of making any further advance or advances on the security of other materials brought by the contractor to the site of the said 

works. Now THIS INDENTURE W1TNESSESS that in pursuance of the said agreement and in consideration of the sum of Rs. 

 ____________________ on or before the execution of these presents paid to the contractor by the Employer (the receipt whereof the 

contractor both hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both 

hereby convince and agree with the Employer and declare as follows: 

1.That the said sum of Rs. ______________ .advanced by the Employer to the contractor as aforesaid and all or any further sum or sums 

advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever. 

2.That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as 

security are absolutely the contractor's own property and free from encumbrance of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials in respect of which an 

advance has been made to him as aforesaid. 
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3 That the materials detailed in the said account of secured advances and all other materials on the security of which any further advance 

or advances may hereafter he made as aforesaid (hereinafter called the said materials) shall be used by the contractor solely in the 

execution of the said works in accordance with the directions of the Engineer and in the term of the said agreement. 

4 That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and 

protections against all risks of the said materials and that until used in construction as aforesaid the said materials-shall remain at the site of 

the said works in the contractor's custody and on his own responsibility and shall at all times be open to inspection by the Employer or any 

officer authorized by Mm. In the event of the said materials or any part thereof being stolen destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except with the written permission of the 

Employer or any officer authorized by him on that behalf. 

6 That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable to 

him for the said works under the terms and provisions of the said agreement. However if any intermediate payments are made to the 

contractor on account of work done then on the occasion of each such payment the Employer will be at liberty to make a recovery from 

the contractor's bill for such payment by deducting there from the value of the said materials then actually used in the construction and in 

respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of 

materials at the rates at which the amount of the advances made these presents were calculated. 

7 That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of 

provisions of the said agreement or of these presents the total amount of the advance or advances that may still owing to the Employer 

shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates or such advance or advances to the date off repayment and with all costs 

charges damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise 

by reason of the default of the contractor and the contractor hereby covenants and agrees with the Employer to repay and pay the same 

respectively to him accordingly. 

8 That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum of Rs. -------------------------  

and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses payable under these presents 

PROVIDED ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said agreement and without 

prejudice to the powers contained therein if and whenever the convenient for payment and repayment herein before contained shall 

become enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time Hereafter adopt all or 

any of the following courses as he may deem best:;- 

a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in accordance with 

the provisions in that behalf contained in the said agreement debiting the contractor with the actual cost of effecting such completion and 

amount due in respect of advances under these presents and crediting the contactor with the value of work done as if he had carried out 

in accordance with the said agreement and at the rates thereby provided. If the balance is against the contractor he is to pay same to the 

Employer on demand. 

(b) Removed and sell by public action the seized material or any part thereof and out of the money arising .from the sale retain all the sums 

aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the contractor. 

(c) Deduct all or any part of me money owing out of the security deposit or any sum due to the contractor under the said agreement 
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9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be 

payable. 

la witness whereof the said _________ and. ___________  by the order and under the direction of the Employer have hereunto set 

their respective hands the day and year first above written. 

Signed sealed and delivered 

By the said contractor: ____________________________________  

In the presence of 

Signature: ________________________________________________  

Name: ___________________________________________  

Address: __________________________________________  

Signed by , _________________________________________  

By the order and direction 

of  the Employer. _________________________________________  

In the presence of 

Signature: ______________________________________________  

Name: _________________________________________________  

Address: ________________________________________________  
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PERFORMANCE GUARANTEE 

To 

Council of Scientific and Industrial Research 

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having awarded to MIs 

 _____________________________________________ a    Company 

registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the 

terms and conditions of an Agreement dated-made between the Council and the 'Contractor hereinafter called the said agreement 

and Council agreed to accept the Council and the Contractor as herein provided for Rs.., _________________ (Rupees 

 __________________________________________________ only) from a Scheduled Bank towards due performance of the 

contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on demand from the Council and 

without demur pay to the Council the aforesaid amount. 

2. We,_________________________________ Bank Ltd., (hereinafter referred to as the "bank' do hereby     undertake to pay to  the 

Council and amount not exceeding Rs. ______________________ against any loss or damage caused to or suffered or would be caused 

to or suffered by the Council by reasons of any breach or breaches of any of the terms, of condition of the said agreement by the said 

contractor. 

3. We,  _________________________________ Bank Ltd., do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the Council for reasons of any breach by the said contractors) of any of the terms 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ________________________________________________ __. 

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all 

works under the said contract which according to the terms of the said contract, should be six months from the probable date of 

completion viz., the ________________ , ____ day   of. __________________ .. If, however, the period of the completion of the works 

under the said contract is for any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee 

expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs. __________  

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted to 

Rs. _________________________ (Rupees ________________________________________       only) and the guarantee    shall 

remain in force till  _________________________day of 20, ___ unless claim or demand under this guarantee is presented to the Bank 

within six months from that date all the rights of Council u'lder this guarantee shall be forfeited and the Bank shall be released and 

discharged from all obligations hereunder. 

(NAME OF THE LABORATORY), FULL ADDRESS 
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SPECIAL CONDITIONS - II 

These special conditions are meant to amplify the general specifications and general conditions of contract 

2. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc., the order of 

precedence would be mentioned in Contract Document. 

3. Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions. They 

should include in their rates all preliminary work such as jungle clearance construction of temporary approach roads, cleaning 

rubbish, pumping out water where necessary to make the area fit for further work etc., to start work and also complete it. 

The contractor will be deemed to have included in their tender rates allowance for all such preliminary works. 

Water Charges for Building Work Including Services: 
Please refer 3 (b) of Contract Document for works. 

4. Rates: 
Please refer Clause (5) of Contract Document. 

5. Increase In Rate on Account Of Increase In Basic Price: 

Please refer Clause (5) and (28) of Contract Document. 

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC columns and walls. 

Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted. 

7. Work in Patches and Different Shapes, Cement Slurry Under Mooring etc., 

Even if not specifically mentioned in the schedule of quantities, including preamble of Schedule of quantities, the contractor 

shall be deemed to have allowed necessary materials, labour, tools and plants etc., required for satisfactory completions of the 

items of work as indicated in drawings and description given in building specification which shall mean CPWD Specification 

for works at Delhi Vol, I and ft, 1977, unless the item specifies labour only or otherwise. Rate quoted also apply for work in 

patches strip, small or large areas, and for different shapes. The rates for flooring shall include the cost of cement slurry at 

bases where required as per specification. 

8. Quantities: 

All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have given Balanced 

Rates for each item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract rates only. 

Council reserves the right to increase or decrease to any extent 

9. Measurements 

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., In case of dispute between the contractor and the 

employer or any ambiguity as to under which items a particular work is to be meas4red, the decision of Architect/ Engineer shall be final 

and binding on both the parties to the Contract 

10. Mode of Measurements Not Specified: 

If for any items, mode of measurements is not specified the decision of the Architect/Engineer about the mode of measurement shall be 

final and binding both the parties to the control. 

Page 21/23 



34 

 

11. Schedule of Rates and Specifications: 

"CPWD" Specifications are to be generally followed. However, the contractor shall include in his rates all such items of works which 

might have been specified as payable extra in CPWD schedule of rates but not specifically included in the tender schedule but are 

required to be executed to complete the work in accordance with the drawings additional specifications etc., The Employer is not bound 

to follow the practice and mode of measurements followed by other departments. 

12. Work on Holidays: 

Contractor shall not carry out work on any Government holidays except with the permission of the Civil Engineer-rn-charge. 

The contract period will be inclusive of such holidays. 

13. Labour Wages: 

In labour wages either due to market conditions or by notification or legislation nor any claim on that account will be 

entertained. 

14. Cement Consumption: 

Please refer Clause (6) of Contract Document 

15. Other Contractors: 

The contractor shall afford every facility to other contractors working in the same building or compound. In case of deal in 

completion of his woil< due to other contractor's work the contractor shall only have a right to ask for extension of time but no 

other claims on this or any other account shall be entertained by the Employer. 

16. Extension of Time: 

Contractor hereby agrees that extension of time required for by the contractor, and granted by the employer shall be treated as 

an extension of time without any claim of contractor for compensation or damages for any reasons whatsoever including those 

for which the extension is granted. 

17. Drawings, Designs, etc: 

Department will make all efforts to give all drawings, designs, decisions etc. time to time and the contractors shall make request, 

for the same. No claim whatsoever shall however be entertained for compensation of delay in supply of drawings, designs, 

decisions, running payment etc. from the department Drawings shown at the time of issue of tenders and forming part of the 

contract shall indicate scope of work and drawings issued subsequently during the execution of work shall be deemed to be the 

drawings elaborating the basic scheme. If any detailed drawings show an item for execution, the contract with his claim in any, 

for final decision. Decision of the Engineer/ Architect, as to whether it is an extra item or not or whether it is covered by contract 

items and if not, what extra rate should be paid shall be final and binding on both the parties to the contract i.e. contractor and 

employer. 

18. Running Bills: 

Minimum value of work for interim certificate shall be contract amount divided by original completion period in months. At the 

discretion of Civil Engineer a running payment may be allowed for a lesser amount but not more than one running payment will 

be made in a month. All interim payments will be certified for payment by the Civil Engineer-in-charge of the work and only the 

final bill will be sent by him to the Engineer I Architect mentioned in the Agreement for certification. Secured Advance 

payment will not be treated as running bill if paid separately. 
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19. Security Deposit: 

A sum @ l0% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum. along • 

with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work in 

addition, the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as 

performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of 

contract this Security Deposit shall be forfeited and amount necessary to make up this amount shall be recovered from money 

due to the contractor under tins contract, or any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, 

RESEARCH. 

20. Works Supervisor: 

Contractor shall keep a qualified and experienced Engineer for supervision of building work to ensure best quality work. 

21. Essentiality Certificates/ Permits/ recommendation Letter for Material Available at Controlled Rates: 

These would be given by the department, if required by the contractor. It will, 

however be the responsibility of the contractor to obtain material against the certificates or otherwise, and no claim on this 

account will be entertained by the department Contractor shall use materials thus procured exclusively in this work and for 

misuse if any, he shall be solely responsible. 

22. Appendix, Notice inviting Tender, Abstract of cost and additional special conditions and Electrical, shall form part of special 

conditions. 

Preparation of Running and Final Bills: 

The Civil Engineer / Superintending / Junior Engineer shall take measurements in presence of contractors representative and 

record them in Measurement Book from time to time and shall prepare abstract for running and final bill including recovery 

statements The bill abstract shall be prepared on either standard CPWD form or on contractors letter head, on basis of Civil 

Engineer's abstract in triplicate. The contractor should sign the bill and Measurement Book with remark "Measurement and bill 

accepted". However in the final bill, the contractor shall have to certify, the bill accepted in full and final settlement of all 

claims and demands against this work". 

In case a large amount is blocked in the final bill, pending technical audit check, advance up to the extent of 75% of net final 

amount may be paid to the contractor. With the approval of the Architect/ Engineer at his discretion even after the completion 

date is over. 
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SPECIAL TERMS AND CONDITIOINDS 

1. ORDER ACCEPTANCE 

Order acknowledgement copy duly signed, confirming to the material specifications, quantity, quality, 

prices, delivery schedule etc. a s specified in work order should be sent within seven days of the 

receipt of the work order by the Contractor Once the quoted price is accepted, no revision in the price 

shall be entertained. 

2. INSURANCE 
The Contractor shall be responsible for all damages, shortages during transit / transportation to 

installation site. 

3. INSPECTION & TESTING 

a) At manufacturer's work the manufacturer shall give inspection call minimum 7 days in advance 

of testing date. The testing shall be carried out in presence of representative's of client 

Deviation observed during testing/inspection shall be immediately rectified. In case inspection 

is waived, complete set of test reports as prescribed in technical specifications shall have to be 

sent to the client for approval has to be obtained in writing before dispatch of equipment to 

the purchaser. 

a) Inspection at client side the material is subject to inspection at purchaser's works & decision 

of the purchaser's inspection department will be final. However, if asked by the purchaser, 

the manufacturer/contractor shall have to send his representative at the time of testing & 

Commissioning of the equipment at installation site. 

b) Removal of rejected goods On receipt of the intimation regarding rejection, supplier shall 

remove the rejected goods from the purchaser's work within fifteen days at his own cost the 

purchaser shall not be responsible for or be held liable for any loss or deterioration of the 

rejected goods. 

4. SAMPLE, DRAWINGS ETC. 

a. all particulars furnished by the department to the supplier such as a sample, drawings, models 

etc., shall be returned to the purchaser immediately on execution of the order and in no 

circumstances must these be shown in any form to a third parity. 

b. The drawings to be submitted by the manufacturer and their approval shall be governed by the 

details give in technical specification sheet. 

5.  FORCE MAJOR  

Under force major conditions such as war, riots, civil commotion disturbances, strikes, lockouts etc. 

or any other unforeseen contingencies causing stoppage of production, the Director C1MAP 

reserves the right to cancel and/or modify the work order without liability for any compensation 

and/or claim of any description. 

 

6. CARE OF THE BUILDING: 

Care shall be taken by the contractor while handling and installing the various equipments and 

components of the work to avoid damage to the building. He shall be responsible for repairing all 

damages and restoring the same to their original finish at his cost. He shall also remove at his cost 

all unwanted and waste materials arising out of the installation from the site of work. 

7. GUARANTEE 

1. All equipments shall be guaranteed for a period of 12 months, from the date of taking over 

the installation by the department, during the guarantee period, the contractor shall rectify 
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all defects without any charges and against unsatisfactory performance and/or break down 

due to defective design, workmanship or material. The equipments or components, or any 

par t thereof, so found defective during guarantee period shall be forthwith repaired or 

replaced free of cost, to the satisfaction of the Engineer. In case it is felt by the department 

the undue delay is being caused by the contractor in doing this, the same will be got done by 

the department at the risk and cost of the contractor. 

2. The decision of the CSIR-CIMAP Authority in this regard shall be final & binding on the 

contractor. 

3. The tender shall guarantee among other things, the following: 

(a) Quality, strength and performance of the materials used as per manufacturers standards. 

(b) Safe mechanical and electrical stress on all parts under all specified conditions of 

operation. 

(c) Satisfactory operation in all weather conditions. 

8. DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDER: 

1. The tenderer shall furnish along with the tender, detailed technical literature, pamphlets and 

performance data for appraisal and evaluation of the offer. 

2    AFTER AWARD OF WORK 

The successful tenderer would be required to submit the following drawings within 15 days 

of award of work for approval before commencement of installation. 

(a) General arrangement drawing showing location of transformers, D P with all standard 

fitting shall be submitted before execution of the work. 

(b) Details of foundations for the equipments and the weights of assembled equipments. 

(c)  Cable layout between transformers and LT ACB Panel. 

(d) Any other drawings necessary for the job. 

3.The successful tenderer should furnish well in advance copies of detailed instructions and 

manuals of manufacturers for all items of equipments regarding installation, adjustments 

operation and maintenance including preventive maintenance & trouble shooting together 

with all the relevant data sheets, spare parts catalogue etc. all in triplicate 

9. EXTENT OF WORK 

The work shall comprise of entire labor including supervision and all materials necessary to make a 

complete installation and such tests and adjustments and commissioning, as may be required by the 

department. The term complete installation shall not only mean major items of the plant and 

equipments covered by specifications but all incidental sundry components necessary for complete 

execution and satisfactory performance of installation with all layout charts whether or not those have 

been mentioned in details in the tender document in connection with this contract 

10. COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS: 

1. All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian Standards related to the works covered by this specification. In particular, 

the equipment and installation will comply with the following: 

(i) Factories' Act. 

(ii) Indian Electricity Rules 

(iii) ISO. & other standards as applicable 

(iv) Workmen's compensation Act. 

(v) Statutory norms prescribed by local bodies like Electrical inspectorate, UPPCL. 

2. Nothing in this specification shall be construed relieve the successful tenderer of his 
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responsibility for the design, manufacture and installation of the equipment with all 

accessories in accordance with currently applicable statutory regulations and safety codes. 

3. Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 

and departmental requirements of safety codes in respect of labor employed on the work by the 

tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty 

of as decided by the CSIR-CTMAP Authority for each default. In addition, the department will 

be at liberty to make arrangement for the safety requirements at the cost of tenderer and recover 

the cost thereof from contactor 

11. ERECTION TOOLS: 

No tools and tackles either for unloading or for shifting the equipments for erection purposes 

would be made available by the department. The successful tenderer shall make his own 

arrangement for all these facilities. 

 

12. COOPERATION WITH OTHER AGENCIES 

1. The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 

construction of buildings, if any, and exchange freely all technical information so as to make 

the execution of this work/contract smooth. No remuneration should be claimed from the 

department for such technical cooperation. If any unreasonable hindrance is caused to other 

agencies and any completed portion of the work has to be dismantled and re-done for want of 

cooperation and coordination by the tenderer during the course of work, such expenditure 

incurred will be recovered from the successful tenderer if the restoration work to the original 

condition or specification of the dismantled portion of the work was not undertaken by the 

tenderer himself. 

2. The work will be carried out with least disturbance during shifting & shut down taken in 

consultation with the client department 

13. VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION: 

1 The contractor shall have to produce all the relevant records to certify that the genuine 

equipments from the manufacturers has been supplied and erected. 

2 Checking will be conducted by the Electrical Engineer/Engineer In-charge appointed by the 

Competent Authority 

14. MAINTENANCE: 

1. Sufficient trained and experienced staff shall be made available to meet any exigency of work 

during the guarantee period of one year from the handing over of the installation. 

2.  The maintenance, routine as well as preventive, for one year from the date of taking over the 

installation as per manufacturers' recommendation shall be carried out on quarterly basis 

15. INTERPRETING SPECIFICATIONS: 

In interpreting the specifications the following order of decreasing importance shall be 

followed in case of contradictions: 

(a) Schedule of quantities 

(b)Technical specifications 

(c)Drawing (if any) 

(d)General specifications 

(e)Relevant BIS or other international code in case BIS code is not available 

16. PENALTY 

Delay in time line - A delay in supply, installation & commissioning of Hardware & Software 

would invite a penalty of 1% of the value of order per week subject to maximum of 10% of 

gross value of work done are cost of the work awarded whichever is greater 
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   Scope of work 

 Contractors Scope of Work is as below: 

1) Supply of Transformer as per the Technical Specifications 

2) Installation of new Transformer including earthing by connecting suitable earth 

strips to the earth pits, terminating the transformer on body -2set and neutral -2set 

and all other routine test to be carried out on Transformer at site before installation. 

3) Laying & termination of cables at both end 31/2 core 400 sq mm, or up to 1x1000 sq 

mm. Aluminum conductor Armored cables. 

4) Obtaining NOC from Directorate of Electrical Safety if required. 

5) Energizing the Transformer and testing with connected load in the building. 

6) Any other associated jobs as per site condition if required. 

Note- Any charges towards the NOC & inspection from the Directorate of Electrical safety 

is to be borne by the Tenderer/Supplier. 
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                                                          Annexure-I 

 

TECHNICAL PARTICULARS OF 750 KVA TRANSFORMER 

Sl. No.  Description  Details  

1 Make Crompton/Kirloskar/ABB  

2 KVA rating 750 KVA 

3 Type of cooling ONAN 

4 No. of  phases & rated frequency 3-ph & 50 Hz 

5 Rated  voltage  of HV/LV  (ink V) 11KV / 0.433 kV 

6 Connection (HV/LV) & Vector group  Delta/Star & Dyn 11 

7 Tap range, step & location + 5% to -10% in steps of 2.5%. 

8 Tap change type Off circuit tap change 

9 Temperature rise of oil/winding (Degree Cel.) 50/55 Deg C 

10 Winding material HV/LV Electrolytic copper 

11 No  load  current at  rated voltage & 50 Hz. 3% of FLC Approx. 

12 % Impendence volt at 75 ºC. rated current & 50 Hz 5% + 10% tol Approx. 

13 Efficiency & regulation Approximate in % 

13.1 100% 0.8 PF 98.13% 

13.2 75% 0.8 PF 98.50% 

13.3 50% 0.8 PF 98.82% 

13.4 Regulation at UPF 1.52% 

13.5 Regulation at 0.8 PF 4.05% 

14 Transformer type Outdoor 

15 Terminal arrangements At H.V. and L.V. side 

Bare bushing in a air insulated 

Cable boxes 

16 Winding connections H.V. winding -Delta L.V. Star 

with neutral brought out fully 

isolated. 

17 Standard Fitting & Accessories  

17.1 Rating & diagram plate 01 no. 

17.2 Earthing terminal 02 nos. 

17.3 Lifting lugs 02 nos. 

17.4 Air release hole with plug 01 no. 

17.5 Silica Gel Breather 01 no. 

17.6 Conservator with oil level gauge 01 no. 

17.7 Oil  fitting hole with plug on conservator 01 no. 

17.8 Oil  temperature meter 01 no. 

17.9 Pressure release valve 01 no. 

17.10 Bi- directional wheels 04 nos. 

17.11 Explosion Vent 01 no. 

 

 

 

                                                                                   Signature of the Tenderer With stamp and date 
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LIST OF APPROVED MAKE TRANSFORMER 

 

 

 

 

 

 

 

 

 

  

 APPROVED MAKES OF 750 KVA OUTDOOR TRANSFORMER:   

                                                                      

                                                 Crompton/Kirloskar/ABB 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

          

 

 

 

 

 

                                                Signature of the Tenderer With stamp and date 
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Data Sheet for 750 KVA Outdoor type Transformer 
 

(To be filled by Tenderer) 

 

Make of Transformer     : 

 

KVA Rating      : 

 

Type of cooling     : 

 

Rated Voltage of HV/LV Side   : 

 

Type of Tap Changer     : 

 

Tap Range & Step     : 

 

Tempreature rise of oil/ widing ºC   : 

 

Widing material HV/LV     : 

 

No. of phases & rated frequency    : 

 

No load current at rated voltage & 50Hz   : 

 

% Impendence volt at 75 ºC. Rated current & 50 Hz : 

Efficiency & regulation 

a) 100% 0.8 PF     : 

b) 75% 0.8 PF     : 

c) 50% 0.8 PF     : 

d) Regulation at UPF     : 

e) Regulation at 0.8 PF    : 

Winding Connections HV/LV     : 

Standard Fitting & Accessories 

a) Rating & diagram plate    : 

b) Earthing terminal    : 

c) Lifting lugs     : 

d) Air release hole with plug   : 

e) Silica Gel Breather    : 

f) Conservator with oil level gauge  : 

g) Oil  fitting hole with plug on conservator : 

h) Oil  temperature meter    : 

i) Pressure release valve    : 

j) Bi- directional wheels    : 

k) Explosion Vent     : 

 

 

                                                                                Signature of the Tenderer With stamp and date 



 

 
(43) 

 

 

 

 

PART-II   

  

Name of work   :  Supply, transportation, handling, installation, testing and              
commissioning of 750KVA, 11KV/.433 KV outdoor Transformer, D.P. 
Structure, Earthing and cablings at CIMAP Campus 

 

 

 

 

 

              PRICE BID 
 
 
From page ...43 to ...45
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BILL OF QUANTITIES 

Name of work :- Supply, transportation, handling, installation, testing and commissioning of 750KVA, 11KV/.433 KV outdoor Transformer, D.P.                         

Structure, Earthing and cablings at CIMAP Campus lucknow. 
ITEM NO. Description of item QUANTITY  UNIT  RATE(Rs.) RATE (In Words) AMOUNT  

 

1- 

 

 

 

 

 

(a) 

(b) 

(c) 

(d) 

(e) 

(f) 

(g) 

(h) 

(i) 

 

 

 

 

2- 

 

 

3- 

 

 

4- 

 

 

 

 

 

 

 

 

Supplying, transportation, installation, testing and commissioning 

of 750 KVA, outdoor type, copper wound oil immersed, naturally 

cooled transformer complying with I.S.- 2026 or its latest version 

as applicable, 3 phase having 11KV/0.433 KV ratio, delta/star 

connected with following standard accessories. The transformer 

is to be installed on the existing platform.  

Off- load H.V. tap changer ----------------------01 no. 

Conservator with oil level gauge ---------------01 no. 

Silica gel breather --------------------------------01 no. 

Pressure release valve ---------------------------01 no. 

Oil temperature meter ---------------------------01 no. 

Explosion vents -----------------------------------01 no. 

Air release hole with plug ----------------------01 no. 

Drain valve ---------------------------------------01 no. 

Cable end box on HV & LV side -------------02 no. 

 

Transformer shall be supplied with initial filling of transformer 

oil to the required lable  

Make (Crompton /Kirloskar /ABB) 

Providing and fixing copper ‘L’ patti of size 60mmx10mmx 200 

mm  long for fixing on L.T. bushing in order to connect L.T. 

cable  

Supply, installation and testing of chemical earthing of size- 

80mmx3mtr. Long size with back fill compound and making 

masonry chamber and C.I.  open able cover.  

Supply, fixing and connecting G.I. strip of 25mmx5mm size 

between earth electrodes and transformer body and neutral stud 

for earth continuity as required. 

 

(a) Laying in ground / surface  

(b) Laying in 40 mm G.I. pipe 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.0 

 

 

4.0 

 

 

4.0 

 

 

 

 

35 .0 

8.0  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

Each 

 

 

Set  

 

 

 

 

Meter 

Meter 
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5. Supplying, transportation and erection of one fully Galvanised 

steel  Tubular pole structure 11 meter long, designated 410 SP-52 

strength in conjunction with the existing pole including 

excavation, stone padding and grouting  the pole in c.c. 

foundation. The standard fitting as required to be fitted on DP are 

listed below-  

M.S. channel for top -125x65x2240 mm -------01no. 

M.S. channel for dropper -100x50x2028mm --01 no. 

M.S. channel for fuse set -100x50x2028 mm -01 no.  

11 KV pin insulator with G.I. pin --------------06 nos.  

11 KV TPMO set complete ----------------------01 no. 

11 KV DO fuse set --------------------------------01 set 

M.S clamps for S.T. pole fittings with nut bolt 24 set 

Single core cable & lugs for connection between DO fuse & 

transformer H.T. busing ----------- ------01 set 

 (Note:- Any other items if not spelt out in above list but felt 

necessary may also be used   to complete the work without extra 

cost). 

 

  

 

 

 

 

 

 

 

 

 

 

1.0 

 

 

 

 

 

 

 

 

 

 

 

 

 

Set  

 

 

 

                                                                                                                                    Total Rs. =                                                                                                                     

 

                                                                                                Rupees…………………..……….. 

 
 

 

                                                                           

 Signature of Tenderer 

With stamp & date 

 



                                  CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
                                                   (Council of Scientific & Industrial Research) 
 
                                                                NOTICE INVITING TENDER 
 

Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial bid and 

price bid  for the work of Supply, transportation, handling, installation, testing and commissioning of 

750KVA, 11KV/.433 KV outdoor Transformer, D.P. Structure, Earthing and cablings at CIMAP 

Campus Lucknow, from the contractors of appropriate class of CPWD, Railways, MES, Post & 

Telegraph department and/or from those who have successfully completed three works of 11 KV 

transformer/11 KV HT electrical works each of 40% ( Rs 3.10 Lakhs)  or two similar works each of 60% 

(Rs 4.60 Lakhs) or one similar  work amounting to 80% (Rs 6.13 Lakhs) value of estimated cost  or 

above  in single contract during the last seven years  in any CSIR labs, Government/semi Government or 

public sector organization. The tender document will be issued to only eligible contractors who shall 

submit the proof of fulfilling the above conditions along with copy of valid ‘A’ class approved electrical 

license issued by Department of Electrical Safety , Govt. of U.P., work completion certificates, PAN card 

and valid registration under U.P.VAT work contract tax while making request for issue of tender 

document. 
 
The Estimated cost is 7.66lakhs(based on prevaling market rate & DSR-2013) and earnest money is 
Rs15,500.00(Rupees fifteen thousand five hundred only).Tender documents shall be issued during office 
hour in the office of controller of administration CIMAP Post Office CIMAP, Lucknow-226015 from 
27.01.2015 to 06.02.2015 on cash payment of Rs. 500/- (five hundred rupees only) or detailed terms and 
conditions downloaded from the institute website www.cimap.res.in. and the cost of Tender papers Rs 
500.00 to be paid through DD/Pay order in favour of Director CIMAP Lucknow along with technical 
bid.The cost of tender paper is not refundable.Tender shall be Received in the office of  controller of 
administration CIMAP Post Office CIMAP, Lucknow-226015 up  to 2.30 PM on 09.02.2015.and technical 
bid will be opened at 3.30 PM on the same day in the presence of the tenderers present, if any. 
                                   The Director CIMAP reserve the right to accept the tender in part or in whole and 
reject any or all the tender without assigning any reason. 
 
 
                                                                         

                                                                                  T.A.(Electrical) 
 
 
 
 ( Sr. Supt. Engineer)                                                                                                          (Supt. Engineer)    
 
 
 SO (Works)   
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