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vii)

Central Institute of Medicinal and Aromatic Plants
(Council of Scientific and Industrial Research)

NOTICE INVITING TENDER

Sealed tenders are hereby invited for the work : Providing platform around pine Tree, steps around water tank &
MS Post railing with chain at Utsav Shed CIMAP, Lucknow.. from the contractor of appropriate class from CPWD,
State PWDs, Railways or MES , Post & Telegraph department from those who have carried out similar works for CSIR,
Govt and Semi government organizations or Private reputed Organizations. Tenderers should have successfully
completed at least three work amounting to 40% (Rs. 1.84 Lakhs) or two works of 50% (Rs. 2.30 Lakhs) or at least one
work amounting to 80% (Rs 3.68 Lakhs) value of estimated cost or above in single contract during the last five year.
Tenders will be issued to only those contractors who show the satisfactory work completion certificates and proof of their
registration under works contract tax.

Estimated cost is Rs4.59 Lakh (Based on CPWD. D.S.R- 2014)
Time for carrying out the work will be Three Months.

The tender will be in single bid system and shall contain the following:
Tender fee of Rs500.00 (Non refundable)

EMD of Rs9,200.00 (Bank Draft): Demand Draft drawn in favor of Director, CSIR — CIMAP, Lucknow.
Self attested Requisite experience proof along with certificate regarding satisfactory completion of work.
Self attested Registration certificate under work contract tax.

Self attested Copy of pan card.

Duly filled and signed Tender documents including pries bid.

Self attested Valid Character certificate from District Magistrate or Tenderer has to submit a original valid Character
Certificate in the form of an Affidavit on the stamp paper of Rs.100/- to the effect that the contractor/firm has not been
blacklisted by any Govt. deptt /CSIR as also that there is no criminal case pending against the firm/contractor in any court of
Law.

viii) A copy of partnership deed, in case of partnership firms.

Contract document consisting of the details plans, complete specifications and the set of schedule of quantities and the various
conditions of contract to be complied with by the persons whose tenders may be accepted, which will also be found printed in
the form of tenders, can be seen in the office of Engg. Unit / Controller of Administration, Central Institute of Medicinal
and Aromatic Plants, P.O. CIMAP, Lucknow-226015 between the hours of 11.00 A.M. and 4.00 P.M. on any working day.

Tenders and / or earnest money receipts or demand drafts received after 2.30 P.M. on 27.06.2016 whether sent by poster
delivered in person are liable to be rejected.

Tenders should be submitted in double sealed covers with the name of the work written both on the inner and outer envelopes.
They will be received up to 2.30 P.M. on 27.06.2016 and will be opened at 3.30 P.M. on the same day at the office of the
Controller of Administration, Central Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015.
tender forms will be issued from 13.06.2016 to 24.06.2016

Tenders should be on the specified from which may be obtained from office of the Controller of Administration, Central
Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015 on payment in cash of Rs. 500/- (Rupees Five
Hundred only) in the favor of the Director, Central Institute of Medicinal & Aromatic Plants, Lucknow. The cost of
tender papers is not refundable under any circumstances.

The contractors should quote in figures as well in words the rates and amount tendered by them. The amount for each item
should be worked out and the requisite totals given.
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The earnest money amounting to Rs9,200.00 (Rupees Nine Thousand, Two Hundred only)
should be deposited by Demand Draft drawn in favour of the Director, CIMAP Lucknow issued by a
Scheduled Bank. The earnest money and the tender bid should be put up in the separate sealed
envelopes , which can be kept in one bigger sealed cover. All tenders which are received without
earnest money, will not be accepted.

Tenders should be sent in double sealed cover to the Controller of Administration, Central
Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015. The words
Tender for the work due date 27.06.2016 upto 2.30 P.M. shall be written by contractors both on the
outer and inner envelopes.

The Council of Scientific and Industrial Research does not bind itself to accept the lowest tender and
reserves to itself the authority to reject any or all of the tenders received without assigning any reasons.

Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection on the same ground.

Tenders incorporating additional conditions are liable to be rejected.

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a
relative is posted in the grade between Controller of Administration and Junior Engineer, (both
inclusive). He shall also intimate the names of persons who are working with him in any capacity or
subsequently employed by him and who are relatives as mentioned above.

SALES TAX or any other tax or duties on material in respect of their contract will be payables by the
contractor and nothing extra will be payable for increase in such taxes or duties even if imposed or
levied either before or after the tenders are opened or during the currency of the contract. WCT shall be
deducted at source from bill as applicable in the state.

Item rate tenders showing percentage above or below are liable to be rejected.
Earnest money is liable to be for fitted, if the contractor selected for the work fails to send necessary

stamp paper or to sign the formal agreement within seven days from the date of intimation to that effect
to him or fails to start the work within seven days from date of commencement given in the work order.

Name of address of the officer The Director
To whom earnest money / receipts/drafts Central Institute of
Are to be sent, alongwith original tender Medicinal & Aromatic Plants,

Lucknow-226015

Tender which do not fulfill all or any of the above conditions or are incomplete in any respect
are liable to rejection.
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Contractor(s) should, in addition the details of their registration etc., particulars of
building/sanitary works/electrical work carried out by them including the details of
organization for whom they have built, their location and cost etc. along with the original
tender.

Contractors must quote for all the items of the schedules together otherwise their tenders are
likely to be treated as incomplete. The building contractor, if he is himself not a registered
Sanitary contractor/electrical contractor will have to get sanitary work/electrical work done
through licenced plumber/electrician. The entire work will be given to only one contractor.

Except writing rates and amounts contractor(s) should not write any condition or make
changes. Additions, alterations, and modification, in the printed form of tenders. Contractors
should give rebates, if any, and modification, conditions etc in a separate forwarding letter if
they so desire. Tenders containing modifications in printed form shall be treated as invalid.
Conditional rebates will not be considered for comparison.

Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted
by tenderers after submission of tender will not be considered, unless the tenderers are called
by the departments to make the same.

Tenders will be valid for a period of 90 days from the date of opening, which can be extended,
if so agreed to by both the parties.

Tenderers must a brief PERT/BAR CHART along with their tender showing how they would
complete the work in the prescribed time. After the award of the work, the successful tenderer
will submit a detailed CPM+PERT CHART of the entire work within a period of two months
from the date of signing of the agreement. The detailed chart thus prepared and accepted by the
Department shall from part of the agreement between the parties.

After award of work, the successful tenderer will have to submit names and qualifications with
details of experience of the supervisory staff to be deputed for the work. He should also
communicate changes if any, in names so communicated. He Should also give list of the major
tools and plants to be deployed for work.

This tender document will part of the agreement.



APPENDIX

Defects liability period 12 months from the date of virtual completion
as certified by the Architect/Engineer.

Time for completion Three Months from the date of start as given in
work order

Minimum value of work for Interim payment. 150 Lakhs or less as per Discretions of
Engineer-In-charge, but not more than one
running payment per month.

Earnest money to be deposited with the tender | Rs9, 200.00 (Rupees Nine thousand two
hundred only)

RETENTION MONEY FOR INTERIM PAYMENTS
SECUTIRY DEPOSIT (SEE SPECIAL CONDITIONS)

i) | Earnest Money: Rs9, 200.00 (Rupees Nine thousand two
hundred only)
il) | Subsequent retention inclusive of earnest A sum @ 10% of the gross amount of the bill
money deposited at the time of submitting the | shall be deducted from each running bill of
tender the contractor till the sum along with the sum

already deposited as earnest money, will
amount to security deposit of 5% of the
tendered value of the work. In addition, the
contractor shall be required to deposit an
amount equal to 5% of the tendered value of
the contract as Performance Security within
the period prescribed for commencement of
work in the letter of award issued to him




Modified terms of refund of security deposit are as under: (These supersede the conditions given
alse where in the tender documents)

The refund of the security deposit shall be made only after the defect liability period is over and
the final bill is paid as per provision of contract, no interim refund of any percentage of security
deposit is admissible.

Period of submitting of final : Two months from the date of virtual

bill by the contractor completion

CEMENT AND STEEL Arranged by Contractor as per contract
provision.



CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

ABSTRACT OF COST
Name of work : Providing platform around pine Tree, steps around water tank & MS Post railing with chain at Utsav
Shed CIMAP, Lucknow.

Schedule of Quantities

a)  Building Work: RS e
b)  Electrical work RS e
TOtal RS e e
(Rupees only)

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY THE ENGINEER/ARCHITECT

1.  The contractor shall procured 33 grade (confirming to 1S:269) or 43 grade (confirming to 1S: 8112) Ordinary Portland Cement,
as required in the work, from reputed manufacturers of cement, having a production — capacity of one million tons per annum or
more, such as ACC, L&T, J.P. Rewa, Vikram, Prism, shri Cement, Birla and Cement corporation of India etc., as approved by
Ministry of Industry, Government of India and holding licence to use ISI Certification mark for their product whose name shall be got
approved from Engineer — in — charge. Supply of cement shall be taken in 50 kg bags bearing manufacturers name and ISI marking,
sample of cement arranged by the contractor shall be taken by the Engineer — in — charge and got tested in accordance with provisions of
relevant BIS Code. In case test results indicated that the cement arranged by the contractor does not conform to the relevant BIS Codes,
the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written order
from the Engineer — in — charge to do so.

2. The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the Engineer — in — charge. The cement
godown of the capacity to store a minimum of 2000 bags of cement shall be constructed by the contractor at site of work for which no
extra payment shall be made. Double lock provisions shall be made to the door of the cement godown. The keys of one lock shall remain
with the Engineer — in — charge or his authorized representative and the key of the other lock shall remain with the contractor. The
contractor shall be responsible for the watch and ward and safety of cement godown. The contractor shall facilitate the inspection of the
cement godown by the Engineer — in — charge at any time.

3. The contractor shall supply free of charge the cement required for testing. The cost of tests shall be born by the contractor. Cement
brought to site and cement remaining unused after completion of wor k shall not be removed from site without written permission of the
Engineer — in — charge.

4.  The contractor shall procured steel reinforcement bars confirming to relevant BIS Codes from main producers as approved by the
Ministry of steel. The contractor shall have to obtain and furnish test certificates to the Engineer — in — charge in respect of all suppliesof
steel brought by him to the site of work. Sample shall also be taken and got tested by the Engineer — in — charge as per the provisions in
this regard in relevant BIS codes. In case test results indicated that the reinforcement arranged by the contractor does not conform to the
relevant BIS Codes, The same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s
time of written order from the Engineer — in — charge to do so. The steel shall be brought at site in bulk supply of approximately 10 tons
or more as decided by the Engineer — in — charge.

5. Coarse sand and fine sand shall be conforming to grading zones Il and 1V, respectively.
6.  Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer-in-charge.

7. The contractor should inspect site, examine drawings, specifications, schedules of quantities and tender their rates. The rates given in the
schedule of quantities will be deemed to include all the necessary materials, T&P, labour required for satisfactory completion of work as
shown in the drawings, specifications, schedule of quantities.

8.  The additional work in the same campus can be awarded during the currency of contract at the same rates, terms and conditions of the
contract.

9.  C.P.fittings shall be JAQUAR / PARKO/ Plumber make even if not specified in the item.

10. All materials, fixture and fittings, required for this work, which are available with ISI certificate mark, will be of that quality, even if not
specified in the item.

11. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of Snowcem India of required shade as approved by the
Engineer —in - charge even if not specified in the item.

12.  The Polished vitrified tiles shall be CITY / KIARIA -6018 /SOMANI make of 1* quality size 60x60 cm.

Scope of work : Providing platform around pine Tree, steps around water tank & MS Post railing with chain at
Utsav Shed CIMAP, Lucknow.

WITNESS SIGNATURE OF TENDERER



SUMMARY SHEET

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work : Providing platform around pine Tree, steps around water tank & MS
Post railing with chain at Utsav Shed CIMAP, Lucknow.Total brought
forward from page no.

10 RS----mmmm oo
T = ——
12 RS--mmmmmmmmm e
Total carry over to
Abstract of cost on page no. 8 Rs




SCHEDULE OF WORK

Providing plateform around pine tree, steps around water tank & MS Post railing with chain at UTSAV Shed CIMAP, Lucknow.

SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(RS)

1 Earth work in excavation by mechanical means (Hydraulic excavator) /
manual means over areas (exceeding 30cm in depth. 1.5 m in width as
well as 10 sgm on plan) including disposal of excavated earth, lead upto
50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed.

11 All kinds of soil 24.04 cum
2 Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth
level :
2.1 1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 mm 10.27 cum
nominal size)
3 Making plinth protection 50 mm thick of cement concrete 1:3:6 (1 9.00 sqm

cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal size)
over 75mm thick bed of dry brick ballast 40 mm nominal size, well
rammed and consolidated and grouted with fine sand, including finishing
the top smooth.

4 1™ Class Brick work with common burnt clay F.P.S. (non modular) bricks

of class designation 150 in foundation and plinth in:
41 Cement mortar 1:4 (1 cement : 4 coarse sand) 19.97 cum
5 15T Class Brick work with common burnt clay F.P.S. (non modular)

bricks of class designation 150 in superstructure above plinth level up to
floor V level in all shapes and sizes in :

5.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 1.40 cum

6 Stone work (machine cut edges) for wall lining etc. (veneer work) upto
10 metre height, backing filled with a grout of average 12 mm thick
cement mortar 1:3 (1 cement : 3 coarse sand) including pointing in white
cement mortar 1:2 (1 white cement : 2 stone dust) with an admixture of
pigment matching the stone shade : (To be secured to the backing and the
sides by means of cramps and pins which shall be paid for separately):

6.1 Red sand stone - Exposed face machine cut and table rubbed with rough
backing.

/572 Tree PF Page 10
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SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(Rs)
30 mm thick 29.29 sqm
Providing and fixing 18 mm thick gang saw cut, mirror polished,
premoulded and prepolished, machine cut for kitchen platforms, vanity
counters, window sills, facias and similar locations of required size,
approved shade, colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement,
mixed with matching pigment, epoxy touch ups, including rubbing,
curing, moulding and polishing to edges to give high gloss finish etc.
complete at all levels.
7.1 Granite of any colour and shade
711 Avrea of slab over 0.50 sqm 9.18 sgm
8 Providing edge moulding to 18 mm thick marble stone counters, Vanities
etc., including machine polishing to edge to give high gloss finish etc.
complete as per design approved by Engineer-in-Charge.
8.1 Marble work 44.80 metre
9 Steel work welded in built up sections/ framed work, including cutting,
hoisting, fixing in position and applying a priming coat of approved steel
primer using structural steel etc. as required.
9.1 In gratings, frames, guard bar, ladder, railings, brackets, gates and similar 565.81 kg
works
10 40 mm thick rubbed stone flooring over 20 mm (average) thick base of
cement mortar 1:5 (1 cement : 5 coarse sand) with joints 3 mm thick, side
buttered with cement mortar 1:2 (1 cement : 2 stone dust) admixed with
pigment to match the shade of stone and pointing with same mortar.
10.1 Red sand stone 74.12 sgqm
10.2 White sand stone 73.91 sqm
11 Cement plaster 1:3 (1 cement: 3 coarse sand) finished with a floating coat
of neat cement.
111 20 mm cement plaster 22.94 sqm
12 Painting with synthetic enamel paint of approved brand and manufacture
of required colour to give an even shade :
/572 Tree PF Page 11
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SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(Rs)

Two or more coats on new work over an under coat of suitable shade 3.60 sgqm
with ordinary paint of approved brand and manufacture

Painting with aluminium paint of approved brand and manufacture to
give an even shade .

131 Two or more coats on new work 30.87 sgm

Total

Suptd. Engineer

12



CONDITIONS FOR CONTRACT

Notice Inviting Tenders

Tenders are hereby invited for the work of Providing platform around pine Tree,
steps around water tank & MS Post railing with chain at Utsav Shed CIMAP,
Lucknow from contractor of appropriate class of CPWD, Railways, MES, Post &
Telegraph Department and/ or from those who have carried out Similar
works for CSIR and Semi- Govt. Organizations Tenderers should have successfully
completed at least three work amounting to 40% (Rs. 1.84 Lakhs) or two works of
50% (Rs. 2.30 Lakhs) or at least one work amounting to 80% (Rs3.68 Lakhs)
value of the estimated cost or above in single contract during the last five year. The
tenderers are required to produce proof of fulfilling these conditions along
with satisfactory work completion certificates, Registration certificate under
work contract tax etc. while making request for issue of tender documents.

Estimated cost is Rs4.59 Lakhs (Based on CPWD DSR — 2014).

Time for carrying out the work will be Three Months and the date of
commencement shall be reckoned from the tenth day of issue of award letter.

Complete Contract documents to be complied with by the tenderer whose tender
may be accepted can be seen at the office of Controller of Administration,
CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post
office CIMAP, Lucknow-226015

Tenders should be on the specified form. (Non-transferable) which may be
obtained from the Office of Controller of Administration, CIMAP, CENTRAL
INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post office CIMAP,
Lucknow-226015 during office hours on payment of Rs 500.00 in cash (non-
refundable). Sale of tenders shall be stopped two days before the date of
opening of tenders.

Tenders should be submitted in double sealed covers super scribed with the name of the
work date and time of opening written both on the inner and outer envelopes. They will
be received up to 2.30 P.M on 27.06.2016 and will be opened at 3.30. P.M on the same
day in the office of COA/ZAOQO, Central Institute of Medicinal and Aromatic Plants,
Post office — CIMAP, Lucknow — 226015, Tenders should be dropped in the tender
before the closing date and time indicated. In case these are sent by post there should
be sent by Regd. Post, speed post addressed to COA/AO, Central Institute of
Medicinal and Aromatic Plants, Post office — CIMAP, Lucknow — 226015.
Tenderers are to ensure that the post the tender well in advance so as to reach before
the closing time and date indicated.

1/6
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10.

11.

6. The Earnest money amounting to Rs9,200.00 (Rupees Nine
thousand two hundred only) as demand draft or pay order of a schedule
bank and drawn in favour of Director, Central Institute of Medicinal and
Aromatic Plants, Post office — CIMAP, Lucknow - 226015 should
accompany the tender. Tenders received without earnest money will be invalid.

The Employer does not bind himself to accept the lowest or any tender and
reserves to himself the right of accepting the whole or any part of the tender
and the tenderer shall be bound to perform the same at the rates quoted.

Canvassing in connection with the tenders is prohibited and the tenders
submitted by contractor who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of
CSIR in which a relative is posted in the grade between Controller of
Administration and Junior Engineer, (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or subsequently
employed by him and who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a)
they are members of Hindu undivided family; or (b) they are husband and wife;
or (c) the one is related to the other in the following manner: Father, Mother
(including Step mother), Son (including step son), Sons wife. Daughter
(including step daughter), Father, Son's son, Son's son's wife, Son's daughter,
son's Daughter's husband, Daughter's husband, Daughter's son's wife,
Daughter's daughter, Daughter's daughters husband, Brother (including step
brother), wife, Sister (including step sister). Sister's husband.

Tender submitted shall remain valid for 90 days from the date of opening for the
purpose of acceptance and award of work, validity beyond 90 days from the date
of opening shall be by mutual consent.

The tenderer shall quote rates both in figures and words. He shall also workout
the amount for each item of work and write in both figures and words. On check
if there are differences between the rates quoted by the tenderer in words and in
figures or in the amount worked out by him, the following procedure shall be
followed.

2/6
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13.

14.

(i) When there is difference between the rates in figures and in
words, the rates which correspond to the amounts worked out by the
tenderer shall be taken as correct.

(i) When the amount of an item is not worked out by the tenderer or it does
not correspond with the rate written either in figures or in words, the rate
quoted by the tenderer in words shall be taken as correct.

(iif) When the rate quoted by the tenderer in figures and in words tallies but the
amount is not worked out correctly the rate quoted by the tenderer shall be
taken as correct and not the amount.

The tenderer should see drawings and in case of doubt, obtain required
particulars, which may in any way influence his tender from the Engineer as no
claim whatsoever will be entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself
about the condition in regard to accessibility of site, nature and extent of
ground, working condition of site and locality including stacking of materials,
installations of tools and plants (T & P) etc., conditions affecting
accommodations and movement of labour etc. required for the satisfactory
execution of the work contract. No claim whatsoever on such account shall be
entertained by the Employer in any circumstances.

Earnest money will be forfeited if the contractor fails to commence the work as
per letter of award.

16. Expect writing rates and amount, the tenderer should not write any conditions or

17.

make any changes, additions, alterations and modifications in the printed form
of tenders. Tenderers who are desirous to offer rebate the same should be
brought out separately in the covering letter and submitted along with the
tender.

Some of the provisions of General Conditions of Contract are given below.
Interpretation however shall be as given in the General Conditions of Contract.

(a) Defects Liability Period: Twelve months from the date of completion as

certified by the Employer.

3/6
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18.

(b)Minimum Value Of Work For The Intermediate Certificate:
Rs1.50 Lakhs (Rupees Six Lakhs only). Intermediate certificate for a lesser
amount can be admitted for payment at the discretion of the Engineer.

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted
from each running bill of the contractor till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tenderer
value of work. In addition, the contractor shall be required to deposit an amount
equal to 5% of the tendered value of the contract as performance Security within the
period prescribed for commencement of work in the letter of award issued to him.

(d) Compensation: Contractor shall pay as-compensation and amount equal to one
percent or such smaller amount as the Employer (whose decision in writing shall be
final) may decide on the cost of whole work as shown in the agreement, for every
week that the work remains uncommenced or unfinished or due quantity of work
remains incomplete after the proper dates. Compensation to be paid shall not exceed
ten percent of the estimated cost of the work as shown in the agreement.

Schedule showing approximate quantity of materials to be supplied by the Employer
under Clause: 6 of the General Conditions of Contract for works contracted to be
executed and to rates at which they are to be charged for.

Particulars | Approx.

Rates at which the material will be

Place of Deliver
charged to the contractor Y

Stores, (NAME OF
THE LABORATORY)

of materials Qty. Rs.
Unit | (Figures)
Rupees
1. Cement CONTRACTOR'S SUPPLY

2. Steel

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the
engineer before he submits the tender.

19.

For all specialist jobs e.g., lights, air conditioning, public address, fire protection,
security | surveillance and building management systems, technical (covering also
general conditions and commercial terms) and financial offers will be given separately
in two sealed covers.

4/6
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Il ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this

day of BETWEEN
the Council of Scientific & Industrial Research, New Delhi, a society registered under
the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which
expression shall include its successor and assignees and authorised officers of the
Society) of the one part and trading in the name and style of
(herein after referred to as the
contractor(s) which expression shall include his/ their respective heirs, executors,
administrators and permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of .............c.ccociiiiiii, done
and has caused drawings, schedule of Quantities and Specifications describing the
work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other
documents have been signed by on behalf of the parties.

Now it is hereby agreed and declared by and between the parties hereto as
follows:

1. In consideration of the payments to be made to them as hereinafter provided
the Contractor shall upon and subject to the conditions hereinafter contained
executed and complete, the work at the rates specified in the attached schedule
of quantities and with such materials as are provided for and in accordance in all
respect with specifications, designs, drawings and instructions in writing. Time
for carrying out the work will be Three Months and the date of commencement
be reckoned from the tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable
hereunder at the items and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles
of Agreement.

(i) General Conditions of Contract Page No to

(i) Special Conditions Page No to
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(iii) Additional Conditions Page No to
(iv) Indenture for Secured Advance Page No to

(v) Oiriginal tender document along with the covering letter of the firm dated Page No: 1 to
(vi)

(vii)
(viii)

In witness whereof the parties hereto have set their respective hands the day and
year in above written.

Signed by, for and on behalf of Employers

In the presence of

(€5) 2)

Signed by the said contractor
In the presence of

€y @)
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GENERAL CONDITIONS OF CONTRACT

1. Interpretation
(@) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, the following words
shall have the meaning herein assigned to them except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional Special Conditions,
the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including these to which only reference is made herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the contractor may
be entrusted with for carrying out under this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose.
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract.

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the legal personal
representative or such individual or the persons composing such Firm or Company or the successors of such Firm or Company and the permitted
assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto (inclusive) as
aforesaid allotted by the Employer or the Engineer for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable compensation
without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not any damage shall have been
sustained. Words imputing persons include firms and corporations; Words imputing the singular only also include the plural and vice versa where
the context so required.

The headings are givento the clauses for convenience and they will not limit the meaning or scope of the clauses in any way.
2. Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material and
otherwise in every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and
instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of charge one- copy of such specifications and all
such designs, drawings and instructions as are not included in the printed publications.

3. Earnest Money Deposit (EMD)

EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds Rs.10,000I- then EMD should be deposited in the
shape of DD/PO upto the value of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount over RS.25 lacs can be accepted in
the form of Bank Guarantee issued by a scheduled bank.

4. Contractor to Provide Everything Necessary

(a) The contractor shall provide at his.awn cost all materials (except such materials, if any as may in accordance with the contract be supplied by the
Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part of the contract or which may be necessary
for the purpose of satisfying or complying to the requirements of Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with
means and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any
time and from time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the contract and I or from his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however piped water is
supplied by the Employer, the contractor shall pay for the water at one percent of the total of the work done except on Electrical Work, Air-
conditioning work and Furniture work. The contractor shall make own arrangement for water
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connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that
the Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the part of the contractor to make alternative
arrangement for water at his own cost in the event of any temporary breakdown in the water mains so that the progress of work is not held up for
want of water. No claim as damages or refund of water charges will be entertained on account of such breakdowns. However, if the contractor is
permitted to make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made for
the water drawn from the same, but the contractor will make good any damage done to the installations and ensure that the quality of water used in
the work is conforming to BIS codes and provide for any treatment at his own cost.

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only after he has
permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor shall be required to
provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be responsible for any
accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained for elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own arrangement for
distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any
hinderance caused to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such temporary lines shall be
removed after the completion of work. The cost of power consumed by the contractor shall be payable to the employer at rates fixed by the
Employer, which would be deducted from the running account bills. However the Employer does not guarantee the supply of power and no
compensation for any failure or short supply of power shall be entertained.

“Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works and the rates
and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, cover all his obligation under the
contract and all matters and things necessary for the proper completion and maintenance of the works”.

5. Authorities, Notice & Patents

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity supply company and authorities with
whose systems the structure is proposed to be connected, and shall before making any variations from the drawing and specifications that may be
necessitated for so conforming by giving written notice to the Engineer specifying the variations proposed to be made, the reasons for making it
and apply for instructions thereon. If the compliance with this clause involves any extra work not included in this contract, he shall specify these
items of work and the allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority and pay to such Authority or to.
any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

6. Rates to include all Taxes

(a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and all other taxes in respect of this contract and the
Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the respective
statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed by Statutes, after the date of
receipt of tenders and the contractor there upon necessarily and properly pays such taxes/ levie the contractor shall be reimbursed the amount as per
the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of the Employer (whose decision shall be
final and binding) attributable to delay in execution of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information and documents as the
Employer may require.
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(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth Amendment)
Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together with all necessary information
relating thereto.

7. Materials

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is required that the
contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed, the contractor shall be
bound to procure and shall be supplied such materials and stores as are from time to time required to be used by him for the purpose of the contract
only and value of the materials so supplied at the rates specified in the said schedule of materials and of the quantities incorporated in the work may
be set of or deducted from any sums then due, or thereafter to become due to the contractor under the contract or otherwise or against or from the
Security deposit. All materials so supplied to the contractor by the Employer shall remain the absolute property of the Employer and the contractor
shall be the trustee of the materials so supplied procured and the said materials shall not be removed/disposed off from the site of the work on any
account and shall be at all times open for inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage
and safe custody of all materials and against damage due to ‘dampness, rain, sun, fires and theft and be fully responsible for their storage and
maintenance. Any such material unused and in perfectly good condition in the opinion of the Employer at the time of the completion of work or
termination of the contractor or earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and at rates stipulated
in the said schedule but in case the Employer decides not to take back the materials the contractor shall have no claim for compensation on account
of any such materials supplied to him as aforesaid being unused by him or for any wastage or damage to any such materials.

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure the same and complete the work
in time after due intimation and approval of the Employer. The difference in price (between his procurement price and price shown in the schedule)
shall be paid to the contractor. However, in case approval of the Employer is not given, only suitable extension of time

would be considered and no other claim of compensation/damages
shall be payable by the Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work shall be
calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current Schedule for the purpose
printed by CPWD. In case any item is executed for which the standard contents for the consumption of cement are not available in the above
mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of standard formula to be laid down by the
Engineer. Over this theoretical quantity of cement shall be allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender
is not more than Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in
the quantity actually issued to the contractor and the theoretical quantity including authorised variation if not returned by the contractor, shall be
recovered at twice the issue rate, without prejudice to the provision of other conditions regarding return of material governing the contract. In the
event of its beings discovered that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing variation on
minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates
and cartage to site.

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement structural steel sections (each diameter/
section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the quantity required as per design or as
authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% plus/ minus shall be
allowed as variation due to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than under-ground cables) wires, conduits/ Gl
pipes, GI/ MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the measurement books for the
purpose of payment and for assessing the Consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed for
wastage of materials during execution in case of cables (other than under-ground cables), wires, conduits Gl pipes, and 10% plus in case of GI/ MS
Sheets.

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the conditions of the
contract for not doing the work according to the prescribed specifications.

(9) “In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make these items as
contractor's supply".
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8. Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally required for testing, checking of materials
and workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer has the right to appoint the testing
authorities. The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. Failings his so doing, the same
shall be provided by the Engineer at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the
contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof.

9. Contractor's Engineers/ Foreman & Workman

@) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as the Engineer
may consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per
CPWD norms and as approved by the Engineer Whose qualification must conform to the requirement specified by the Engineer who shall be
constantly in attendance of the work while the men are at work. Any directions, explanations, instructions or notices given by the Engineer to such
Site-Engineer or Foreman or any other authorized agent shall be held to be given to the contractor.

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following technical staff
during execution of works

(@) For building and road works

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs

(if) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds Rs. 5 lakhs but is less
than RS.10 lakhs.

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less than RS.5lakhs.

(b) For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water supply works when the
tendered cost of work is more than Rs.50,000.

(©) For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized university with an experience of not
less than 3 years or a Diploma holder in Electrical Engineering with an experience of not less than 7 years when the tendered cost
of the work is not less than RS.1.5 lakhs.

(i) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical Engineering with experience of not
less than 3 years when the tendered cost of the work is more than RS.75,000 but less than Rs. 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost of work is more than Rs.
37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than Rs.7,500 and less
than Rs.37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not exceeding the
amount shown below for each month. of default. These recoveries are subject to modification, from time to time by CSIR based on
CPWD.

(i) Incase when a Graduate Engineer is to be employed Rs. 3,000
(i) In case when a qualified Diploma holder is required to be employed Rs. 1,500
(iii) In case when a technical Supervisor is required to be employed Rs. 750

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who may in the
opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct himself.

10. Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or workshops,
factories or other places the materials are being prepared or constructed for the contract and also to any place where the materials
are lying or from which they are being obtained and the contractor shall give every facility to them for inspection. Except the
representatives of statutory authorities and those mentioned above no other person shall be allowed on the works at any time
without the permission of the Engineer.
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11.

12.

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of
the Engineer.

Variation & Price for Variation

@

(b)
(c)
(d)

Q]

®

The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/ additions and/ or
substitutions from the originals specifications, drawings, designs and written instructions of such alterations, omissions, additions,
substitutions shall not invalidates the contract and any altered, additional or substituted work which the contractor may be directed
to do in the manner specified above as part of the work shall be carried out by the contractor on the same conditions in all respects
on which he agreed to do the main work. The rates for such altered, additional or substituted work under this clause shall be worked
out in accordance with the following provisions in their respective order.

If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry
out the altered, additional, or substituted work at the same rates as are specified in the contract for the work.

If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry
out the altered, additional, or substituted work at the same rates as are specified in the contract for the work.

If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause (b) and (c)
above, then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work through notice in
writing; inform the Engineer of the rate which it is his intention to charge for such class of work, supported by analysis of the rate
claimed which shall be based on actual cost of work plus 10% as contractor's profit and overheads except in case of departmental
materials for which contractors profit and over-heads shall be 2.5%. When such notice has been given, the Engineer withlhe
consent of the Employer may agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may cancel
his order to carry out such class of work and arrange to' carry out in such a manner as he may consider advisable.

Under no circumstances, the contractor shall suspend d the work on the plea of non-settlement of rates of items falling under the
clause.

“Deviation limits”

Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

Faulty Materials, Workmanship & Defects After Completion

@

(b)

(c)

(d)

The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in
accordance with specifications and in case of default, the Engineers shall be at liberty to employ other persons to remove the same
without being answerable or accountable for any loss or ,damage that may happen or arise to such materials to be substituted thereof
and in case of default the Engineer may cause the same to be supplied and all costs which may attend such removal and/ or
substitution are to be borne by the contractor.

If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been executed with
unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which may appear within the
defects liability period of 12 months from the date of completion arising in the opinion of the Engineer, the contractor shall on
demand in writing which shall be made within 12 months of the completion of the work from the Engineer specifying the work,
materials, articles defects or other faults complained of notwithstanding that the same may have been passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may requires or as the case may
be, remove the materials or articles so specified and provide other proper and suitable materials or articles at his own cost. In case of
any such failures, the Engineers may rectify or remove or re-execute the work or remove and replace with others, the material or
articles complained of as the case may be at the risk and cost in all respects of the contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that
case make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in
accordance with the terms and conditions of this contract, or from his liability to make good all defects.
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13.

14.

Works to Be Open for Inspection

(@)  All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and
supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all other times at which
reasonable notice of the intentions of the Engineer to visit the works shall have been given to the contractor, either himself be
present to receive order and instruction or have a responsible agent duly accredited in writing present for that purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken before the
same is so covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without sud1 notice having
been or the Engineer's consent obtained the same shall be uncovered at the contractors expense or in default thereof. no payment or
allowance shall be made for such work or the materials with which the same was executed

Assignment or Sub-Letting

(@) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign or sub-
let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in the
employment of the Employer in any way relating to his office or employment, or if any such employee or person shall become in
any way directly or indirectly interested in the contract, the Employer shall have the power to adopt any of the courses specified
under clause-23 as may be best suited to the interest of the Employer and in the event of any of the courses being adopted the
consequences specified in the said clause shall ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes in the
constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained the contractor enters into any partnership agreement hereunder the partnership firm would have
the right to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same
consequences shall ensue as provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Property & Statutes

(@

(b)

(c)

(d)

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed limit boards,
red flags. red lights and providing barriers. He shall be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of work.

The contractor shall be responsible for all injury to persons, animals or things, and for al damage, whether such injury or damage arises
from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any damage due to causes is
aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well as all
damage caused to the buildings and works forming the subject of this contract by inclemency of weather. The contractor indemnifies the
Employer and holds him harmless in respect of all expenses arising from such injury or damage as aforesaid and also in respect of any
award of compensation or damage consequent upon such claim including legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted works
complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to the property of
third parties.

The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the currency of
this contract by any employee or representative of an employee of the contractor or any sub-contractors, employed by him, for any injury
to or loss of life, of such employees, or for compensation payable under any law for the time being in force to any workmen or to the
representative of any deceased or incapacitated workmen.

The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the currency of
this contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, regulations, rules
pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices directly or indirectly
employed in the work under this contract.
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The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges and/ or
expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums due or to become
due to the contractor or security deposit.

The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any patent or
design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contact. In the event of any claims made under or action brought against the Employer in respect of any such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any
dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not be liable to indemnify the Employer
if the infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the said Employer
or his authorized representative.

16. Lien in Respect of Claim in Other Contracts

17.

@)

(b)

Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained by
way of lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or Government
or such other persons in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the
Employer or Government or with such other persons.

It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept withheld or
retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either mutually settled or
determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the case may be, and that the
contractor shall have no claim for interest or damages whatsoever on this account or any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

Withholding & Lien in Respect of Sums Claimed

(@) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the Employer

shall be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security deposit if any
deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalisation or adjudication of any such claim. In the event of
the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit has been taken from the
contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or

sums found payable or which at any time thereafter may become payable to the contract under the same or any other contract, with the,
Employer or any contracting person pending finalisation or adjuction of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the Employer will
be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is determined by the Arbitrator
(if the contract is governed by the arbitration clause) or by the competent court as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such withholding or retention under the lien referred to above
and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company the Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or
In part from any sum payable to any Partner/ Limited company as the case may be, whether in his individual capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor

including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been over paid in respect of any work done by the contractor under the contract or any work
claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for the Employer to recover the same from him in the manner prescribed in
sub-clause (a) of this clause or in any other manner legally permissible; and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the amount of such under-payment shall be duly
paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be entitled to payment of any
sum paid short where such payment has been agreed upon between the Employer on the one hand, and the contractor on the other hand
under any term of contract permitting payment for work after assessment by the Employer.
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19.

20.

21.

22.

18. In-Case of Death of Contractor
Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option of
terminating the contract without compensation to the contractor.

Sub -Contractors

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the contract.
The contractor is to afford all reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any time
be appointed by the Employer for executing any work or supplying any goods relating to the construction, servicing, equipping or
furnishing of the work under this contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act,
1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and
orders framed there under that may be in force or brought into force from time to time.

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 before
commencing work and which should be valid till the completion.

Compensation for Delay

(@) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be
essence for the contract on the part of the contractor. The work shall throughout the stipulated period of the contract be proceeded
with all due diligence and the contractor shall pay as compensation an amount equal to ONE PER CENTOR such smaller amount
as the employer (whose decision in writing shall be final) may decide on the amount of the whole work as shown in the agreement,
for every week that the work remains uncommenced or unfinished after the purpose.

(b)  And further to ensure good progress during the execution of the work, the contractor shall be bound in alt cases. in which the time
allowed for any work exceeds one month (say for special jobs) to complete one-eighth of the whole of the work before one-fourth
of the whole time allowed under the contract has elapsed: three-fourths of the work before three-fourths of such time has elapsed.
However for special jobs if a time schedule has been submitted by the contractor and the same has been accepted by the Employer,
the contractor shall comply with the said time schedule. In the event of the contractor failing to comply with this condition he shall
be liable to pay as compensation an amount equal to one per cent or such smaller amount as the Employer (whose decision in
writing shall be final) may decides on the said cost of the work for every week that the due quantity of work remains incomplete.
Provided that the entire compensation to be paid under the provisions of this clause shall not exceed ten percent on the estimated
cost of the work as shown in the tender.

Damage to Works in Consequence of Hostilities or War-Like Operation

(@) The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings and
others things connected therewith shall be at the risks of the contractor until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the works or any materials properly brought to the site for incorporation
in the work being damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when ordered in
writing by the Employer, remove any debris from the site, collect and properly stored or remove from store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site 9f debris, stacking, removal of serviceable materials and for the reconstruction of all
works ordered by the Employer such payment being addition to compensation upto the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for
the damage/ destruction suffered and for restoring the material at the rates based on the analysis of rates tendered for in accordance
with the provision of this agreement. The certificate of the Employers regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on the contractor.

(b)  Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like operations (i) unless
the contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer,
(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and
other things not intended for the work.
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24.
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@

(iD)

(©) In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Employer.

Extension of Time

If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably hindered in
its execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance on account of which
he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown therefore,
authorise such extension of time if any, which may, in his opinion, be necessary or proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the contractor shall be entitled to ask
for extension of time in proportion to the increased value of work.

Suspension of Work by Contractor

The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise or to
any claims for damages in respect of any breaches of the contract and without prejudice to any rights or remedies under any of the
provisions of this contract or otherwise and whether the date for completion has elapsed by notice absolutely determine the contract in any
of the following cases:

If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work is being performed
in any inefficient' or otherwise improper or unworkman-like manner shall omit to comply with the requirements of such notice for a period
of seven days thereafter or if the contractor shall delay or suspend the execution of

the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure completion of the work by
the date for completion or he has already failed to complete the work by that date.

If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a
receiver or a manager on behalf of a creditors shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint
a receiver or a manager or which entitle the court to make a winding up of order.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(v) If the contractor commits any acts mentioned in clause-23th thereof.

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the hand of the

(i)

Employer shall be conclusive evidence). Upon such determination or recession the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the work debiting the
contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified by tile Engineer shall
be final and conclusive against the contractor) and crediting him with the value of the work done in all respects in the same manner and at
the same rates as if it had been carried out by the contractor under the terms of his contract. The certificate of the Engineer as to the value
of the work done shall be final and conclusive against the contractor, provided always that action under the sub-clause shall only be taken
after giving notice in writing to the contractor. Provided also that if the expenses incurred by the Employer are less than amount payable to
the contractor at his agreement rates, the difference should not be paid to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be unexecuted out of

his hands and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him (of the amount of which exceed the
certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted
from any money due to him by the Employer under this contract or any other account whatsoever or from his security deposit.
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25.

26.

(iV) In the event anyone or more of the above courses being adopted by the Employer the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into
any engagement or made any advances on account or with view to the execution of the work or the performance of the contract. And in
case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer has shall certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

Secured Advance

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work may be
paid if agreed by the Employer upto 75 percent of the estimated value which shall take into account the market value and contractor
tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be incorporated in the work within
next three months, are non-perishable and are in accordance with the contract and which have been brought on the site in connection
therewith and are adequately stored and protected against damage by weather or other causes, which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has been made under this clause are incorporated in the worth
the amount of such advance shall be deducted from the next payment made under any of the clause of clauses of this contract.

Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have

(b)

(c)

(d)

been completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees ten
thousand, the contractor shall, on submitting the bill entitled to receive a monthly payment proportionate to the part of the
work executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall

be final and conclusive against the contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned in the NIT. All such intermediate
payments shall be regarded as payments by way of advance against the/ final payment only and not as payments for work
actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be
removed and taken away and reconstructed, or recreated or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim nor shall it conclude, determine, or affect in any
way the powers of the Employer under these conditions or any of them as to the final settlement and adjustment of the
accounts or in any other way affect the contract. The final bill shall be submitted by the contractor within two months of
the date fixed for the completion of work or of the date of the certificate of completion furnished by the Employer and
payments shall be made within three months if the value of the completed works is upto Rupees Two lakhs and in six
months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item
or items of the work then the undisputed item or items only shall be paid within the said period of three months or six
months as the case may be.

Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment without
detailed measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be made in running
account bills by the Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted in the
subsequent running bills by taking detailed measurements thereof. Final payments shall be made only on the basis of detailed
measurements.

A hill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable from the
Engineer’s office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bills. If the
contractor does not submit the bill within the time fixed as aforesaid the Engineer may take action within seven days of the date fixed as
aforesaid, an authorised representative to measure up the said work in the presence of the contractor whose signature to the measurement
will be sufficient warrant and the Engineer may prepare the bill from such measurements.

Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall give reasonable notice to
the contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference within a week from the date of
measurement in the manner required by the Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be final binding on the contractor and the contractor shall have no right to dispute
the same.
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(b)

©

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra
work ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the determined as per-clause-10.
However in case of partially executed items of work, the Employer at his discretion allows proportionate rates for such items of work as
determined by the Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor.

27. Security Deposit

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum
already deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition, the contractor shall
be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security within the period prescribed
for commencement of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the Security deposit and

the bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,. the loss caused thereby
shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to the Employer to make good the
deficit of such sum from the running bill as mentioned above. Such deductions will be held by the Employer by way of security deposit,
provided always that the Employer for this purpose shall be entitled to recover the said percentage of the amount from each running bill
till the balance of the amount of security deposits is realised. All compensation or the other sums of money payable by the contractor
under the terms of this contract may be deducted from the security deposit or from the interest arising there from or from any sums which
may be due to or may become due to the contractor by the Employer on any account whatsoever and in the event of his security deposit
being reduced reason of any account whatsoever and in the event of his security deposit being reduced reason of any such deductions
aforesaid, the contractor shall within ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The
security deposit shall be collected from the running bills of the contractor at the rates mentioned above and the earnest money if
deposited-at the time of tenders will be treated as part of the security deposit.

The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such fixed deposit receipt shall
be of a minimum value of Rs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on the basis of the amount) In
case any recovery is effected from running account bills, such recovered amount shall not be replaced with fixed deposit receipt. It is in
the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt submitted.

(d)No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within stipulated

®©

28.

period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment of Employer dues
or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be refunded at the sole
discretion of the Employer. However, release of security deposit would be only after written clearance of Labour Officer regarding no
dues or claims is received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall be recovered
from money due to the contractor under this contract, or any Contract with the Employer.

Completion Certificate

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and
within ten days of the receipt of such notice the-Engineer shall inspect the work. It there is no defect in the work the
Employer shall furnish the contractor with certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not, considered to be completed until the contractor shall have removed from the
premises on which the work shall be executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary
arrangements required for his work, people on the site in connection with execution of the works as shall have been
erected or constructed by the contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood
work, doors, windows, walls, floors or other parts of any building, in upon or about which the work is to be executed or of
which he may have had possession for the purpose of the execution thereof. If the contractor shall fail to comply with
requirements of this clause on or before the fixed for the completion of the work, the Employer may at the risk and cost of
the contractor take action as he may think fit and the contractor shall have no claim except for any sum actually realised
by the sale thereof.
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29. Escalation

M

(i)

(alf the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works increase, the
contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall accordingly be
varied, subject to the condition that compensation for escalation in prices shall be available only for the work done during the stipulated
period of the contract including such period for which the contract is validly extended under the provisions of Clauses-22 of General
Conditions of Contract without levy of compensation under Clause-20 of General Conditions of Contract and also subject to the condition
that no such compensation shall be payable for a work and also which the stipulated period of completion is six months or less. Such
compensation for escalation in the prices of materials and labour when due shall be worked out based on the following provisions.

The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received.

The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or final, and
from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bill shall be deducted
before the amount of compensation for escalation is worked out. In case of materials bought to site for which secured advance is included
in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced amount for which secured advance has
been paid) shall be included in the cost of work done for operation of this clause. Similarly when such materials are incorporated in the
work, the secured advance is deducted from the bill full assessed value of the materials originally considered for operation of this clause
shall be deducted from the cost of work shown in the bill

running or final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given below:

VM

W X A/100 X (MI-Mlg)/Mlo.

VM = Variation in material cost Le. increase or decrease in the amount in rupees to be paid or recovered

w = Cost of work done worked out as indicated in sub para (ii) above.

A = Component of materials expressed as percent of the total value of work and is predetermined as 75

Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of India for the

Mi = . .
period under reckoning

Ml _ Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India and valid on
the stipulated date of receipt of tenders

VL = W X B/100 X (LI-LIg)/LIo

VL = Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered

w = Value of work done, worked out as indicated in sub para (ii) above.

B = Component of labour expressed as percent of the total value of work and is predetermined as 25

L1 _ All India consumer price index numbers for workers published by the Reserve Bank of India for the period under
reckoning as for the period under consideration

L1, _ All India consumer price index numbers for industrial workers published by the Reserve Bank of India and valid on

the stipulated date of receipt of tenders.

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above.

(i) The compensation for escalation shall be worked out at yearly
intervals and shall be with respect to the cost of work done during the six calendar months of the said work. The first such payment shall
be made at the end of the six months after the month (excluding) in which the tenders was accepted and thereafter at six monthly intervals.
At the time of completion of work, the last period for payment might become less than six months, depending on the actual date of
completion
(i) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the arithmetical average of the
indices relevant to the six calendar months. If the period upto date of completion after the six months covered by the last such installment

of payment, is less than six months the index MI or LI shall be the average of indices for the months falling within that period.

(iii)The base index (M1 or LI) shall be the relating to the months in which the tender was stipulated to be received.
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(b)

©

(d)

In the event the price of materials and/ or wages of labour required for execution' of the work decreases there shall be downward
adjustment of the cost of work so that the price of materials and/or wages of labour shall be deductable from the cost of work under this
contract and in this regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no such adjustment
for the decrease in the prices of materials and/ or wages of labour aforementioned would be made in case of contracts in which the
stipulated period of completion of the work is six months or less.

Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause for
escalation in case of specialised works e.g lifts and electrical and mechanical installations etc. where the price variation is not similar to
building works.

30. Arbitration

Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification, designs,
drawings and instructions, herein before mentioned, and as to the quality or workmanship or materials used in the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to execute the same, whether
arising during the progress of the work or after the completion or

abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of Scientific and
Industrial Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any party. The arbitrator to whom
the matter is originally referred, being unwilling or unable to act for any reason, the Director General shall appoint another person to act
as arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator shall be final and binding on
the parties. The cost of the Arbitrator shall be borne equally by both the parties.

It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration under
this clause together with the amount or amounts claimed in respect of each such dispute.

It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in writing within 90
days of receiving the intimation from the Employer that the bill is ready for payment, the claim of the contractor will be deemed to have

been waived and absolutely barred and the Employer shall be discharged and released of all liabilities under the contract in respect of
these claims.

Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re-enactment thereof
and the rules made there under and for the time being inforce shall apply to the arbitration reference under this clause.

Dismantled Material:

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation of the site
for a work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer according to the
instructions issued in writing by the Engineer.

Performance Guarantee

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the contract, if and

where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In case of non-performance this
guarantee could be encashed.
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SPECIAL CONDITIONS - |
1. These special condition are meant to amplify the general specifications and general conditions of contract.
2. Work shall be done as per CPWD specification.
In case of any discrepancy the order of precedence in interpretation shall be as under.

1. Schedule of quantities

(i) Drawings
2. Additional conditions

(iv) General conditions of contract
3. Special condition

(vi) Additional Technical Specifications
4.  CPWD latest Civil and Electrical Specification
5. 1S Codes

(ix) International Codes

(x) Best Engineering Practice.

3. Steel
(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of steel work the

contractor shall procure the same.

(i) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars whatsoever
shall be entertained.

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the help of the
standard sectional weights as given in the CPWD latest specifications for conversion of length to weight. However, for bars upto
and including 10 mm dia the following procedure shall be adopted. The average sectional weight for each diameter shall be arrived
at from samples from each lot of steel received at site. The actual weight of steel issued $hall be modified to take into account the
variations between the actual and the standard coefficient and the contractor’s account will be debited by the cost of this modified
quantity only.

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery as
envisaged in the contract.

4. Cement
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast tiles,
Hollow concrete blocks, RCC pipes etc. cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts, leads and
depths of the work and nothing extra shall be payable on this account.

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed by the Employer to be disposed off
by the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing extra will be paid for the
carriage or disposal of surplus earth if the same is not required for any other work of the Employer

V.ADDITIONAL CONDITIONS

1. The structural and architectural drawings, shall at all time be properly correlated before executing any work. However, is case of any
discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the relevant item the former
shall prevail unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or any other natural cause whatsoever during
the execution of work. The damage to work will be made good by the contractor at his own cost and no claim on this account shall be

entertained.

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151 marking referred relates to latest BIS code as
published by Bureau of Indian Standards upto 30 days before the date of opening the tender.

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/ or as directed by the Engineer
and will also submit. Test certificates as are required by Municipal. Electrical authority or anyother authority. Nothing extra shall be
payable for the same other than the fees paid to such authorities which shall be reimbursed on production of receipts.
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between (hereinafter called
the contractor which expression shall where the context so admits or implies be deemed to include his heirs, executors,
administrators and permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a Society
registered under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its successors
and assignees and authorised officer of the Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AN D WH
EREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely
belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such of
the works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other
charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of
Rs. (Rupees ) on the security of materials the quantities and other particulars of which
are detailed in accounts of secured advances attached to the running account Bill for the said works signed by the contract on
and the Employer has reserved to himself the options of making any further advance or advances on the security
of other materials brought by the contractor to the site of the said works. Now THIS INDENTURE WITNESSESS that in pursuance
of the said agreement and in consideration of the sum of Rs. on or before the execution of these presents
paid to the contractor by the Employer (the receipt whereof the contractor both hereby acknowledge) and of such further advances
(if any) as may be made to him as aforesaid the contractor both hereby convince and agree with the Employer and declare as
follows:

That the said sum of Rs. ___advanced by the Employer to the contractor as aforesaid and all or any further sum or
sums advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no
other purpose whatsoever.

That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as
security are absolutely the contractor's own property and free from encumbrance of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials in respect of which an
advance has been made to him as aforesaid.

That the materials detailed in the said account of secured advances and all other materials on the security of which any further
advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the contractor solely
in the execution of the said works in accordance with the directions of the Engineer and in the term of the said agreement.

That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch. safe custody and
protections against all risks of the said materials and that until used in construction as aforesaid the said materials-shall remain at the
site of the said works in the contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Employer or any officer authorised by him. In the event of the said materials or any part thereof being stolen destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith replace the
same with other materials of like quality or repair and make good the same as required by the Engineer.

That the said materials shall not on any account be removed from the site of the said works except with the written permission of the
Employer or any officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable
to him for the said works under the terms and provisions of the said agreement. However if any intermediate payments are made to
the contractor on account of work done then on the occasion of each such payment the Employer will be at liberty to make a
recovery from the contractor's bill for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect
of each description of materials at the rates at which the amount of the advances made these presents were calculated.
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7. That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of provisions
of the said agreement or of these presents the total amount of the advance or advances that may still owing to the Employer shall
immediately on the happening of such default be repayable by the contractor to the Employer together with interest thereon at twelve
percent per annum from the date or respective dates or such advance or advances to the date off repayment and with all costs charges,
damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the contractor and the contractor hereby convenants and agrees with the Employer to repay and pay the same

respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum of Rs.

and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses payable under these presents
PROVIDED ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said agreement and without prejudice
to the powers contained therein if and whenever the convenient for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt all or any of

the following courses as he may deem best:;-

(@) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in accordance
with the provisions in that behalf contained in the said agreement debiting the contractor with the actual cost of effecting such
completion and amount due in respect of advances under these presents and crediting the contactor with the value of work done as if
he had carried out in accordance with the said agreement and at the rates thereby provided. If the balance is against the contractor he

is to pay same to the Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of the money arising .from the sale retain all the

sums aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the contractor.

(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be payable.

In witness whereof the said and by the order and under the direction of the Employer have hereunto set their

respective hands the day and year first above written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:
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PERFORMANCE GUARANTEE

To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having awarded to Mls
a Company registered
under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the terms and
conditions of an Agreement dated-made between the Council and the 'Contractor hereinafter called the said agreement and Council agreed to
accept the Council and the Contractor as herein provided for Rs.. (Rupees

only) from a Scheduled Bank towards due performance of the contract by the
Contractor as per the terms and conditions of the contract on the condition that the Bank on demand from the Council and without demur pay to
the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the 'bank’ do hereby undertake to pay to the Council and
amount not exceeding Rs. against any loss or damage caused to or suffered or would be caused to or suffered by the
Council by reasons of any breach or breaches of any of the terms. of condition of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the amounts due and payable under this Guarantee without
any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms conditions contained in the said Agreement or by
reason of the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works under
the said contract which according to the terms of the said contract, should be six months from the probable date of completion viz.,
the day of . If, however, the period of the completion of the works under the said contract is
for any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed
guarantee for the extended period, the Bank shall pay to Council the said sum of Rs.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted  to

Rs. (Rupees only) and the guarantee shall remain in
force till day of 20____ unless claim or demand under this guarantee is presented to the Bank within six months
from that date all the rights of Council u'lder this guarantee shall be forfeited and the Bank shall be released and discharged from all obligations
hereunder.

(NAME OF THE LABORATORY), FULL ADDRESS

SPECIAL CONDITIONS - 11

These special conditions are meant to amplify the general specifications and general conditions of contract.

2. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc., the
order of precedence would be mentioned in Contract Document.

3. Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions.
They should include in their rates all preliminary work such as jungle clearance construction of temporary approach roads,
cleaning rubbish, pumping out water where necessary to make the area fit for further work etc., to start work and also
complete it. .

The contractor will be deemed to have included in their tender rates allowance for all such preliminary works.
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Water Charges for Building Work Including Services:
Please refer 3 (b) of Contract Document for works.

4. Rates:
Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basic Price:
Please refer Clause (5) and (28) of Contract Document.

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC columns and walls.
Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,
Even if not specifically mentioned in the schedule of quantities, including preamble of Schedule of quantities, the contractor shall be
deemed to have allowed necessary materials, labour, tools and plants etc., required for satisfactory completions of the items of work as
indicated in drawings and description given in building specification which shall mean CPWD Specification for works at Delhi Vol, | and
11, 1977, unless the item specifies labour only or otherwise. Rate quoted also apply for work in patches strip, small or large areas, and for
different shapes. The rates for flooring shall include the cost of cement slurry at bases where required as per specification.

8. Quantities:

All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have given Balanced Rates for
each item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract rates only. Council reserves the right
to increase or decrease to any extent.

9. Measurements

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., In case of dispute between the contractor and the employer or
any ambiguity as to under which items a particular work is to be meas4red, the decision of Architect/ Engineer shall be final and binding on both the
parties to the Contract.

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the Architect/Engineer about the mode of measurement shall be final and
binding both the parties to the control.

11. Schedule of Rates and Specifications:
"CPWD" Specifications are to be generally followed. However, the contractor shall include in his rates all such items of works which might have
been specified as payable extra in CPWD schedule of rates but not specifically included in the tender schedule but are required to be executed to

complete the work in accordance with the drawings additional specifications etc., The Employer is not bound to follow the practice and mode of
measurements followed by other departments.

12. Work on Holidays:
Contractor shall not carry out work on any Government holidays except with the permission of the Civil Engineer-In-charge. The contract
period will be inclusive of such holidays.

13. Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any claim on that account will be entertained.
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14.

15.

16.

17.

18.

Cement Consumption:
Please refer Clause (6) of Contract Document.
Other Contractors:

The contractor shall afford every facility to other contractors working in the same building or compound. In case of deal in completion of
his woil< due to other contractor's work the contractor shall only have a right to ask for extension of time but no other claims on this or
any other account shall be entertained by the Employer.

Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and granted by the employer shall be treated as an
extension of time without any claim of contractor for compensation or damages for any reasons whatsoever including those for which the
extension is granted.

Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to time and the contractors shall make request, for the
same. No claim whatsoever shall however be entertained for compensation of delay in supply of drawings, designs, decisions, running
payment etc. from the department. Drawings shown at the time of issue of tenders and forming part of the contract shall indicate scope of
work and drawings issued subsequently during the execution of work shall be deemed to be the drawings elaborating the basic scheme. If
any detailed drawings show an item for execution, the contract with his claim in any, for final decision. Decision of the Engineer/
Architect, as to whether it is an extra item or not or whether it is covered by contract items and if not, what extra rate should be paid shall
be final and binding on both the parties to the contract i.e. contractor and employer.

Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by original completion period in months. At the discretion
of Civil Engineer a running payment may be allowed for a lesser amount but not more than one running payment will be made in a month.
All interim payments will be certified for payment by the Civil Engineer-in-charge of the work and only the final bill will be sent by him
to the Engineer | Architect mentioned in the Agreement for certification. Secured Advance payment will not be treated as running bill if
paid separately.

19. Security Deposit:

A sum@10% of the gross amount of the bill shall be deducted from each running bill of the contractor till
the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of
the tendered value of work in addition, the contractor shall be required to deposit an amount equal to 5% of
the tendered value of the contract as performance Security within the period prescribed for commencement
of work of ward issued to him. In case of termination of contract, this Security Deposit shall be forfeited
and amount necessary to make up this amount shall be recovered from money due to the contractor under
this contract, or any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH.

20. Work in Subsoil Water/ Rain Water/ Water:

If during execution of work, sub-soil water is met with, or water enters the working space due to rains or any
other cause the contractor shall dewater the same by using pumps or manual labour and also carry out
additional work consequent thereupon, including shoring, strutting, work in liquid, slush etc., without extra
payment.

21. Heights:

Contractor's rate shall include lifts upto all heights given in drawings or as required during execution. Contractors would satisfy themselves for
correctness and allow for variation if necessary. Nothing extra include in their rate allowance for works at extra heights, required double of multiple
staging, tall centering, scaffolding, etc., for all items including extra labour if any.
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22. Steel in RCC Work:

23.

24.

25.

26.

27.

28.

All materials, workmanship and supervising for plain or RCC construction shall be in accordance with Indian Standard 456 latest edition.

Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finished with plaster or left (fair faced) as per drawing or as directed by Architect/
Engineer, The plaster shall include for facing out the surfaces required to be plastered. Shuttering required for exposed faced
concrete shall be measured and paid for separately, over normal shuttering if specifically ordered.

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair masonry and (fair faces) exposed RCC
members without any extra charges, if required, during the execution of work. .

c) All RCC columns, beams, lintels may be required to be chamfered at the edges upto 20mm or as directed by the Architects/
Engineer for which no extra payment will be made whether such chamfering is shown in drawing or not. Before making the
shuttering, the contractor shall have instructions from Architect/ Engineer whether such chamfering is to be done or not.

RCC Work:

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving use of Vibrator under unavoidable circumstance,
may be allowed by the Civil Engineer in-Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to IS 456
latest edition. If the item does not give RCC mix by proportion but gives grade concrete, suitable mix that will give required strength by
getting preliminary cubes tested but minimum quantity of cement as mentioned must be used. Strength, quality of material workmanship
and quality of work should conform to IS 456. Tests cubes will be prepared and got tested by the contractor and when directed by the
Civil Engineer from approved Test House. Contractor shall be responsible to ensure that required test results are obtained. Incase the
concrete is found to be giving weaker test results, the contractor shall have to dismantle and redo the work. However, Architect/ Engineer
may accept the substandard work at reduced rates if he is otherwise satisfied about its functional utility and rates thus decided shall be
final and binding on both the parties. All charges connected with preparation of moulds, preliminary mix, testing of moulds at the
preliminary mix stage and during the course of work including testing charges will be borne by the contractor. Concrete shall also mean
an item of materials for the purpose of testing. Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken
whenever change of material takes place like change of source etc. Preliminary mix may be designed by trial at site or approved at
laboratory and the expenditure involved shall be borne by the contractor at the preliminary mix stage and during the course of work
including testing charges will be borne by the contractor. Concrete shall also mean an item of materials for the purpose of testing.
Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken whenever change of material takes place like
change of source etc. Preliminary mix may be designed by trial at site or at approved laboratory and the expenditure involved shall be
borne by the contractor.

Drip Groove:
The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, to protect rain water from entering inside the
boundary of the structure, within quoted rates of RCC work.

Projection:

Slab projection beyond the face of wall/ column shall be measured under item RCC work in slabs and not under items RCC work in
chajjas.

Concealed RCC Beams/ Lintels:

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over an opening the same will be measured as slab and
not as beam/ lintel. If in case of RCC Wall, extra bars or steel cage is provided to as a lintel or beam over an opening the same will be
measured as wall and not as Lintel/ beam. RCC Column integrated in shear wall shall be measured as wall if the same thickness and as
RCC column if its thickness is more than that of shear wall.

Cantilever Beams, Slabs, Lintels etc.:
Nothing extra will be paid for work in cantilevers and quoted rates shall include work in and connected with cantilevers also, including
extra cost for keeping centering and shuttering for a longer period.
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29.

30.

3L

32.

33.

34.

35.

Grade Concrete:

a) Minimum quantity of cement to be used in different grades of concrete for nominal mix shall be as given below:

M-100 ... 200 Kg per cubic meter Seven days & 28 days cube test strength shall be
M-150 300 Kg. __do given as per ISI for grade concrete even if mix is
M-200 375 Kg _ do__ given by proportion.
M-250 ... 500 Kg. __do__

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 __do__ M-200

1:1:2 do M-250

Design Mix: As per IS 456 of Latest edition.
Measurements for RCC:
The rates for RCC items are inclusive of rendering and plastering with cement mortar 1:3, not more than 6mm thick. The thickness of

RCC work shall be taken before rendering is done.

RCC in Steps, Waistes etc. :
The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes, and size as per design or zig zag shaped steps.

Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing them and making good. No deduction for bearing of
slab in brick or stone work is made. RCC in shelves shall be paid including RCC in bearings.

M.S. Reinforcement:
Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel reinforcement should include for straightening and

cleaning including removing the rust of the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of providing and
binding wire of 18 to 20 G. etc. complete and no separate payment will be made on this accounts.

Brick Work:

Rate shall include for tapering of bricks over column footing of in an over walls, steps, etc., and for exposed brick work, or any other
work. Rate for brick work also includes work in pillars and small horizontal courses.

Brick Works: Heights/Depths

The height or width of foundation steps and superstructures will be measured as per actual. The contractors shall use suitable bricks and
adjust the thickness and mortar joints to make up the widths or heights as per drawings with due regard to size of bricks available.

36. Scaffolding, Centering and Shuttering:

Contractors shall use external scaffolding to ensure true line in vertical and horizontal Planes, Centering, Shuttering, Scaffolding
requiring for execution of this work may vary form single floor height to multifloor heights, which may require multiple staging
scaffolding, Centering and Shuttering. Since the payments will be made to the contractor at net quoted rates irrespective of the heights
involved the contractors must see and study the drawings carefully before tendering their rates.
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37. Exposed Brick Work:
All brick work which will be exposed shall be done in one plane surface on exposed face and all horizontal joints shall be kept truly
horizontal in one line and all vertical joints shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and

nothing extra will be paid on this account.

38. Frames Shutters:
Allowance for curved or tapered or any shape for shutters and frame.

39. Measurements of Shutters of Doors:
Actual area of wooden shutters provided shall be measured. For rolling shutters, only size of opening covered shall be measured.

40 Flush Doors:
Rates shall include forming rebates for double leaf shutters to be provided suitably for double leaf opening.

41. Steel Window Painting:
For payment of painting to steel window on both the sides, the actual area of steel windows as painted shall be multiplied as per IS 1200
and taken as area of painting for payment if not covered by schedule item for steel windows. For wooden doors and windows coefficients
given in general specification shall be followed.

42. Paintings:

Where wire gauge shutters are provided in addition to normal shutters for painting to wire gauge shutters, area of wire gauge shutters
multiplied by co-efficient shall be paid for. Fixed glazing will be treated as full glazed doors for painting.

43. Glazing:
If glass of required thickness is not available in the market the contractor shall have to use next higher thickness available without any
extra payment. Thickness of glass be used is 3mm for area upto 2 sq. ft. and for areas between 2 sq. ft. and 10 sq. ft. the thickness of glass
shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness of glass should be 5.5 mm and the cost should include for providing
and fixing the glass as per above details with mastic patty etc. Fixed glazing shall be measured clear between the rebate of frame.

44, Pelmets:
Measurements shall be taken on front face only the sides shall not be measured.

45. Flooring:

Rate for flooring includes work in staircase steps, forming nosing including front and sides if required and work in panels. For flooring in
steps only top surface would be measured and not sides and front though quoted rate shall include finishing sides and front as floor.

46. Terrazzo Flooring:
Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make and will have the desired shade, colour and size
of marble chips (white, black, green, brown & chocolate etc.) in specified proportion. The rate quoted should include for flooring in
curves etc.

47. Staircases:
Flooring over steps and in nosing shall be paid under the item of flooring and the contractors rates shall include for extra shuttering for
nosing of required shape with or without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing etc., Finishing

on risers of steps shall be paid under the items of skirting/ dado and nothing extra will be paid for work in steps or risers.

Page 22/27

40



48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from wall plaster and the quoted rate should include for
this irrespective of actual thickness of plaster, dado or skirting. The rate quoted for plastering or skirting should include for the work in
circular shape or curved walls etc. and for giving thread line in plaster at junction of RCC and brick work if necessary. The rates should
also include for additional thickness required on stone works. No additional payment shall be made for increase in thickness of plaster on
uneven surface.

Measurements for Flooring Skirting and Dado Plaster and Finishing Items like Snowcem Distemper etc.: Measurements for all
these items shall be taken clear between the walls/ columns. Actual area of skirting, dados and finishing items/ like snowcem, distemper,
plastic emulsion, white/ colour wash shall be measured and paid for as per IS 1200. Area of opening, doors and windows shall be
deducted on both faces and jambs, sills/ soffits shall be measured as per actuals.

Mortice Lock:

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P. Iron keys in duplicate with C.P. Iron handles 2
Nos. per lock, cover and looking place of C.P. iron complete.

Mortice Latch:

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per latch, brass safety latch, cover and locking plants
of C.P. iron complete. Mortice lock and mortice latch shall be paid for separately.

Beading:

Wooden beading for fixing glass panels and over wooden or board panels of panelled shutters will be deemed to be included in the rate of
fixing glazing or glazed panelled shutters. Wooden beading around door and window frames will be paid for separately.

Screws:

All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano oxidized steel for iron fittings
Dimensions:

If fittings, of given dimensions are not manufactured, higher manufactured size shall be used at same cost.
Works Programme:

The contractor shall give a phased programme for execution of his work, after award of work and also give his requirement for cement
and steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building work to ensure best quality work.

Essentiality Certificates/ Permits/ recommendation Letter for Material Available at Controlled Rates:
These would be given by the department, if required by the contractor. It will,

however, be the responsibility of the contractor to obtain material against the certificates or otherwise, and no claim on this account will
be entertained by the department. Contractor shall use materials thus procured exclusively in this work and for misuse if any, he shall be
solely responsible.
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60

61.

62.

Making Holes in RCC Slabs:

For forming holes up to one sq ft size in RCC slab, no deductions in concrete or shuttering shall be made at the same time nothing extra
will be paid for forming such opening including any extra cost of material or labour.

Architect/ Engineer:
The words "Architect/ Engineer", wherever appear in the agreement shall be read as "CSIR ARCHITECT".

Payment by measurements specified in these conditions as applicable to only those items of schedule of quantities, where quantities are
given in Cum/ Sgm/etc. where amount is called for, and given in lump-sum, it shall be deemed to include the works specified against
such items.

Cement and Steel:

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any reason cement and steel is not available, the
contractor shall procure the same and complete the work in time after due intimation of the same the Civil Engineer-in-Charge. The
quantities brought by the contractor would be replenished to the contractor at issue rates given in appendix when received during or after
completion of work but before payment of final bill.

If steel of required diameters is not available but contractor could get substituted diameters by exchanging available diameters, in the
interest of work, such an exchange would be authorised with the permission of the Civil Engineer but without any extra cost of
department.

Contractors's rates shall be deemed to have been based on issue rates of cement and steel given in the appendix sheet of tender, any they
shall have to use materials issued departmentally as per Appendix.

(a) Forming Slits in Facias and Parapet Walls:

Slits shall be formed in RCC or brick work as per design for which nothing extra would be paid either for foming them or for
extra labour in plastering it.

Regarding Weight of Materials Supplied Departmentally:

When cement is issued in bags, variation in its weight shall be deemed to have been allowed for loss in handling as per clause 6¢/ Gen.
condo. Each bag shall be deemed to weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor must point out
the same in writing while taking delivery, to the issuing authority.

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the actual weight, i.e. P.R.l weight if supplied by
wagons direct or the truck weigh bridge weight recorded at producer's works or suppliers stockyard if delivery is by road.

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary labour for weighment and shifting, loading etc. If the
store has no arrangement for weighing the contractor will have to take steel to any approved weigh bridge. For this purpose, the truck will
be either arranged by concerned laboratory or alternatively, the contractor may be required to arrange truck for which only transportation
charges on actual tripe performed will be paid to him. Steel may alternatively be issue by length multiplied by standard co-efficients, for
which labour will be arranged by the contractor.

Since payment for steel would be made on basis of standard co-efficients on length, the contractors should ensure that each dia. of rods
issued conforms to standard co-efficients, and incase it is not, he should at once report to the Architect/ Engineer and get standard co-
efficient established for specific diameter and specific quantity. Weight of steel shall be measured correct to three decimal places.

Standard co-efficient will be established in presence of (a) contractors representative (b) stores officer or his representative (c) Civil
Engineer-in-charge of work. (d) a representative of Administrative Officer, and information supplied to contractors and Architect/
Engineer.

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild steel rounds and tor steel for holdfast, squares, flats,

etc. are to be procured by the contractor.
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63.

64.

65.

66.

67.

68.

69.

70.

71.

Return of Steel:

While receiving the surplus structural steel back from the contractor after the end of the project the department shall not accept cut pieces
less than three meters of length. The contractor should take care while cutting rod that the wastage is minimum i.e. he should cut of
required length in such a way that maximum steel is used out of quantity supplied or as directed at site by Engineer. Variation over 5%
will be allowed by the Architect/Engineer, if he is satisfied about abnormal wastage.

Nomenclature of Item:

Nomenclatures of the items of work mentioned in the priced schedule is only a brief description of work. The work shall have to be
executed in accordance with the relevant specifications which shall mean CPWD specifications.

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in description will not absolve the contractor from his
responsibilities to complete the work in a satisfactory manner.

Where RCC surface are to be plastered to bring them in line with the brick and or stone wall plaster, of the same mix, payment for such
plaster will be made under the item of plastering only irrespective of the fact whether there is any increase due to odd or even surface of

brick or stone work below and/or adjoining it.

Wood Work:

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor shall allow necessary
increase in sizes for planning required. In case the sizes of wooden member fixed are less than the one shown
in the drawing of schedule of quantity allowing for tolerance, payment will be made for actual size used at
site. The rate quoted also will include the allowance for curved or tapered or any other shape of the wooden
member unless a separate item is provide for it.

Random Rubble Masonry:
The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc.
Metric Units:

The bill of quantity indicates the unit of Metric System: The mode of measurement of different items of work shall be as per details
contained in specification and special conditions, with the equivalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:

Recovery for the materials issued departmentally shall be made in full or on the basis of the quantity used in
the work as assessed by the Engineer-in-Charge giving a due allowance for wastage. The contractor shall
submit once in a month a statement showing the materials received consumed and the balance carried over to
subsequent month so that watch could be maintained on the materials for which payment of advance could be
considered by the DepC3J!ment.

The Fittings:

To be used in the work shall be presented for approval well in advance. Approved fittings shall be kept in the
Office of Civil Engineer in a mounted lockable board.

The work may be measured in British Units and finally coverted in abstract to Metric Units, Alternatively it
could be measured in metric units if found convenient at site as per drawings issued.
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Schedule of fittings generally to be provided to doors, windows and ventilator is given below:

(@) Butt hinges 100 X 30 X 1.5mm 3Nos.
(b) Rubber Block 2"/Wooden cleat with 2 hinges 1No

(c) Tower Bolts (Barrel type) 29mm X 10 mm (shoot dia) 2Nos.

(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia) 1No.

(a) Doors Fittings per Leaf:

@) Butt hinges - 10 X 30 X 1.5 mm 3 Nos.
(b) Sand Block of size 15cm X 5¢cm X 8cm duly painted 1 No.
(©) Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings etc. complete
1 No.
(d) Grip handle 10mm 2 Nos.
(In case of double leaves, 3 grips handles shall be. provided instead of four numbers)
(e) Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No.
()] Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No.
.(9) Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4°0”) 1 No.

(b)
©
(d)
(©
®

MS Hooks and eyes 150 mm 1 No.
Barrel type tower bolt - 100 X 100 mm (shoot dia) 1 No.
Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No.
Grip Handle 100 mm 1 No.
Sand block of size 15cm X5cm X8cm painted etc., complete 1 No.

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows placed at skirting
level) The rate quoted shall include for providing and fixing with 3 cm (minimum) long Iron Screws. The sliding bolts
shall be fixed with bolts and nuts. In lieu of sand block 2 Nos. rubber buffers 2" dia. may be required to be provided.

(c) Folding doors per Leaf:

(@) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.

(b) Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No.

(©) Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.

(d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers
1 No.

fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.

(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.

ii. Fanlight catches 1 No.

(b) Bottom Hung i. Fanlight catches 1 No.

ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.

(c) Top Hung i. Fanlight catches 1 No.

ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
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74.

75.

Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to water
supply & sanitary installation and Electrical, shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineer shall take measurements in presence of
contractors representative and record them in Measurement Book from time to time and shall
prepare abstract for running and final bill including recovery statements. The bill abstract shall be
prepared on either standard CPWD form or on contractors letter head, on basis of Civil Engineer's
abstract in triplicate. The contractor should sign the bill and Measurement Book with remark
"Measurement and bill accepted”. However in the final bill, the contractor shall have to certify, the
bill accepted in full and final settlement of all claims and demands against this work".

In case, a large amount is blocked in the final bill, pending technical/ audit check, advance up to the
extent of 75% of net final amount may be paid to the contractor. With the approval of the Architect/
Engineer at his discretion even after the completion date is over.

Bitumen/ tar felting:

The items of Bitumen / Tar felting should be executed through approved specialist firms, agencies
and a guarantee of 10 years should be given in the name of Director of Laboratory !Institute where
the work is to be executed from a Specialist firm doing work. His security deposits shall be released
after a guarantee bond is received and after defect liability period as given in the appendix.

The contractor, at his own cost shall arrange for carryout all mandatory tests on materials to be
used in the construction, listed in Annexure, and such other test which Architect may require him to
carry out.
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTTS
(Council of scientific &Industrial Research)

Post office CIMAP, Lucknow-226015.
NOTICE INVITING TENDER
Sealed Tender are hereby invited in Two bid system (Technical Bid & Financial bid) for

Providing platform around pine Tree, steps around water tank & MS Post

railing with chain at Utsav Shed CIMAP, Lucknow from the Contractors of appropriate
class from CPWD/state PWD ,Railways ,MES and Post & Telegraph Department and/or from those
who have carried out similar work for CSIR, Govt. and semi Govt. Organizations or Public Sector
Undertaking Institutions etc. Tenderers should have successfully completed at least three work
amounting to 40% (Rs1.84 Lakhs) or two works of 50% (Rs2.30Lakhs) or at least one work
amounting to 80% (Rs3.68 Lakhs) value of estimated cost or above in single contract during the last

five year. Tenders will be issued to only those contractors who show the satisfactory work completion
certificates. The Estimated cost is 4.59 lakhs (based on CPWD DSR — 2014) and earnest money is
Rs9,200.00 (Rupees Nine thousand two hundred only). Tender documents shall be
issued during office hours in the office of the Controller of Administration, CIMAP, CENTRAL
INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post office CIMAP, Lucknow-
226015 from 13.06.2016 to 24.06.2016 on cash payment of Rs500.00 (Rupees Five

hundred only). Tender papers along with terms and conditions can be down loaded from the
Institute web site www. Cimap.res.in and the cost of tender Rs 500.00 to be paid through D.D /
Pay order in favor of Director CIMAP, Lucknow along with technical bid. The cost of tender
papers is not refundable. Tender will be issued to only those Contractors who show the proof of their
experience. Tender shall be received in the office of Controller of Administration, CIMAP,
CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post office CIMAP,
Lucknow-226015 up to 2.30 P.M. on 27.06.2016 and will be opened at 3.30 PM on the same day in
the presence of the tenderers present.

The Director, CIMAP reserve the right to accept the tender in part or in whole and reject any

or all the tender without assigning any reason.

(Sr. Supt. Engineer) (Supt. Engineer)

SO (Works)
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